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DACW51-03-B-0004 
 
Amendment No. 2 
 

Bid opening date, originally scheduled for 4 March 2003 at 01:00 P.M. is hereby 
changed to 11 March 2003 at 01:00 P.M., local time. 

 
1. The following changes shall be made to the specifications and plans. 

 
SPECIFICATIONS: 
 
 
SECTION 00010 
 

1. Replace Price Schedule with notes with the attached new Price Schedule and 
notes.   

2. SF 1442 Block No 11 Change completion date from 365 calendar days to 270* 
calendar days. 
* The construction completion will be extended 125 calendar days if either CLIN 
0005 or CLIN 0006 is exercised. 

 
SECTION 00700 
  
1- Add clause 52.228-1 to section 00700 
         
52.228-1     BID GUARANTEE (SEP 1996) 
  
(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening 
of bids, may be cause for rejection of the bid. 
  
(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond 
supported by good and sufficient surety or sureties acceptable to the Government, postal money 
order, certified check, cashier's check, irrevocable letter of credit, or, under Treasury Department 
regulations, certain bonds or notes of the United States. The Contracting Officer will return bid 
guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as practicable after the 
opening of bids, and (2) to the successful bidder upon execution of contractual documents and 
bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as 
accepted.- 
  
(c) The amount of the bid guarantee shall be ___20_____ percent of the bid price or 
$__3,000,000.00______, whichever is less. 
  
(d) If the successful bidder, upon acceptance of its bid by the Government within the period 
specified for acceptance, fails to execute all contractual documents or furnish executed bond(s) 
within 10 days after receipt of the forms by the bidder, the Contracting Officer may terminate the 
contract for default. 
  
(e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring 
the work that exceeds the amount of its bid, and the bid guarantee is available to offset the 
difference. 
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(End of clause) 
 
2- Add clause 52.228-15 to section 00700 
 
 
52.228-15     PERFORMANCE AND PAYMENT BONDS--CONSTRUCTION (JUL 2000)- 
 
(a) Definitions. As used in this clause-- 
 
Original contract price means the award price of the contract; or, for requirements contracts, the 
price payable for the estimated total quantity; or, for indefinite-quantity contracts, the price 
payable for the specified minimum quantity. Original contract price does not include the price of 
any options, except those options exercised at the time of contract award. 
  
(b) Amount of required bonds. Unless the resulting contract price is $100,000 or less, the 
successful offeror shall furnish performance and payment bonds to the Contracting Officer as 
follows: 
  
(1) Performance bonds (Standard Form 25). The penal amount of performance bonds at the time 
of contract award shall be 100 percent of the original contract price. 
  
(2) Payment Bonds (Standard Form 25-A). The penal amount of payment bonds at the time of 
contract award shall be 100 percent of the original contract price. 
  
(3) Additional bond protection. (i) The Government may require additional performance and 
payment bond protection if the contract price is increased. The increase in protection generally 
will equal 100 percent of the increase in contract price. 
  
(ii) The Government may secure the additional protection by directing the Contractor to increase 
the penal amount of the existing bond or to obtain an additional bond. 
  
(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any 
necessary reinsurance agreements, to the Contracting Officer, within the time period specified in 
the Bid Guarantee provision of the solicitation, or otherwise specified by the Contracting Officer, 
but in any event, before starting work. 
  
(d) Surety or other security for bonds. The bonds shall be in the form of firm commitment, 
supported by corporate sureties whose names appear on the list contained in Treasury Department 
Circular 570, individual sureties, or by other acceptable security such as postal money order, 
certified check, cashier's check, irrevocable letter of credit, or, in accordance with Treasury 
Department regulations, certain bonds or notes of the United States. Treasury Circular 570 is 
published in the Federal Register or may be obtained from the U.S. Department of Treasury, 
Financial Management Service, Surety Bond Branch, 401 14th Street, NW, 2nd Floor, West 
Wing, Washington, DC 20227. 
  
(e) Notice of subcontractor waiver of protection (40 U.S.C. 270b(c). Any waiver of the right to 
sue on the payment bond is void unless it is in writing, signed by the person whose right is 
waived, and executed after such person has first furnished labor or material for use in the 
performance of the contract.  
(End of clause) 
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SECTION 00800 
1-Delete Section 00800 in its entirety, and replace with it the attached Section 00800. 
 
SECTION 00902 
1-Add the NYS DEC WQC Permit/CZM dated January 11,1999 (Pages 00902-1 thru 00902-13) 
and the New Jersey DEP Federal Consistency Determination/Water Quality Certification dated 
February 21,2003 (Page 00902-14 thru 00902-17), which accompany. 
 
SECTION 00903 
1- Delete section 00903 in its entirety and replace with the attached Section 00903.  
 
SECTION 00904 
1-Delete section 00904 in its entirety 
 
SECTION 01270 
1-Delete Section 01270 in its entirety and replace with it the attached Section 01270. 
 
SECTION 01420 
1-Para 01420-4.2.d: Add to the end of the third sentence “… and that shift shall encompass the 
normal daytime hours.” 
 
SECTION 02100 
1-Para 2100-8.3: delete  “AK” and replace it with “KVK” under the line after Project 
 
SECTION 02200 
1- Para 02200-1.5.1 add at the end of the second sentence “and one meeting in Staten Island, NY 
if option CLIN 0006 is awarded.” 
2-Para 02200-6.4: delete “-35 feet” and replace it with “-40 feet” 
 
SECTION 02220 
1-Delete section 02220 in its entirety 
 
SECTION 02900 
1-Delete section 029000 in its entirety, and replace it with the attached section 02900. 
 
SECTION 11010 
1-Delete section 11010-para 2.1.3 page 4, and replace it with the new para below. 
 
2.1.3 Webcam 
 

1) Each dredge and drill boat shall be monitored 24 hours per day. Failure to 
provide monitoring for more than 8 hours in a 30 calendar day period will be 
cause for retainage of payment. The system shall include a password protected 
WEB site for USACE, NYD as well as all hardware wiring, interface, 
maintenance and replacement due to vandalism, or damage and fees for the 
contract duration.  The contractor shall ensure that the lens is kept free of 
obstructions including dirt, salt and ice.  The camera shall be located in such a 
position that major activities are visible.  On dredges the camera shall be able to 
see the crane/excavator and material in the scows.  On drill boats the camera 
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shall be able to see the drill towers.  Location of the camera is subject to the 
COR’s approval. 

 
2) The characteristics of the camera shall include: 

a. Weather resistant powder coated aluminum case with stainless steel 
fittings 

b. Impact resistant viewing window 
c. Minimum resolution of 700 (H) x 480 (V) 
d. Backlight compensation 
e. Sensitivity .07 lux @ ½ second shutter speed 
f. Auto/Manual Focus 
g. Auto/Manual White Balance 
h. Motorized Zoom 
i. Motorized Pan-Tilt 
j. Thermostatically controlled heater and defroster 
k. Windshield wiper 
 

3) The characteristics of the software shall include: 
a. Remote control of pan, tilt, zoom, focus, iris and wiper actuation. 
b. Preset controls of pan/tilt/zoom combinations.  At a minimum, for 

dredges, presets will include the crane/excavator and the location where 
scows are tied up.  On drill boats the presets shall include typical locations 
of the drill towers.  Other presets shall be as directed by the COR.  Presets 
shall also be editable by the Government. All presets to be accessible from 
drop-down menu with descriptive name of preset. First 8 presets shall 
have quick-launch icons with graphical representation of the preset view. 

c. Ability to display all the project’s webcams in a single view screen 
d. Display of local time and weather 
e. Ability to save images to disk or e-mail images 
f. Ability to view archived images via a graphical calendar control. Archived 

images should be stored at least every ten minutes.  Once a year the 
archived images will be burnt onto a DVD and delivered to the COR. 

g. Three levels of password protection admin, user & guest, individual user 
accounts (up to 5 per camera) 

 
4) The characteristics of the wireless system shall include: 

a. Microwave system with a range of at least 3 miles 
b. Data rate of 10 Mbps 
c. The contractor shall, as necessary, re-orient antennas to maintain the 

connection. 
 
DRAWINGS: 
1-The following drawings which accompanies, has been amended:  

Drawings: CC-KVK2-801, 802, 803 and 805. 
 

2.The existing survey data has been placed on the NYD Website.  The web URL is: 
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http://www.nan.usace.army.mil/business/buslinks/contract/index.htm 
 

This file is for bidder’s reference only, and is not to be considered as a part of the 
Contract Documents. Contract award will be based on what is contained in the printed Plans and 
Specifications in a hard copy format or Electronic Bid Set if provided. No representation is made 
as to availability of this data, its convertibility with user’s system. 
 
Questions and Answers  
 

1. The New York District has received numerous questions.  The Corps believes that the 
revised plans and specs addresses the questions received to date. 

 
 

Questions Optional Bid Item 006 is for dredging of materials from acceptance areas 6 & 7 
with disposal at the HARS site. However, the contract plans indicate the western corner of 
area 6 contains non-rock material unacceptable for disposal at the HARS. Additionally, 
borings indicate a large portion of these materials may be rock. How does the Corps 
anticipate paying for upland disposal and rock materials encountered in acceptance areas 6 & 
7? 
Answers       Bid Schedule was revised in this Amendment  

 
Questions Rock is separated from non-rock in both payment terms and order of dredging. As 
you are aware, this project contains very high blow count non-rock material and both 
competent and weathered rock. How will the rock material be segregated out from the non-
rock material during the coarse of work? Will it be based upon the ability of a dredge to 
remove the material? Will rock material be defined as that requiring blasting to be dredged or 
will it be possibly based upon the Government’s projected rock contours? As you realize, 
backhoe and clamshell dredges have been able to dig some rock without blasting if the rock is 
sufficiently weathered. Conversely, clamshell dredges may not be able to dig some of the 
very high blow count non-rock material at all.  Please provide a thorough explanation of how 
the rock and non-rock payment items will be separated out. 
 
Answers:  See section 002900 and definitions on the drawings 

 
Questions What are the existing elevations of the pipelines scheduled for removal under 
Optional Bid Items 003 and 004? Specification Section 02220-3.1 indicates the as built 
records of these pipelines are available for review. Please provide bidders with this as built 
information for all pipes to be removed under this contract. Additionally, we ask that you 
please provide the as built information for the 12” PSE&G gas main listed on the contract 
plans that will remain untouched in the contract area.  

 
Answers The removals of the utility pipelines have been deleted from this solicitation under 
this amendment.  

 
Questions Contract Specifications Section 02220 reference Section 00904 for further 
instructions on pipeline removal. Section 00904 currently appears to be only a cover page. 
Please provide a complete Specification Section 00904 if there are indeed further instructions 
the bidder should be aware of as far as pipeline removal.  

 
Answers Sections: 02220 and 00904 were deleted in this amendment: see answer above. 
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Questions It is understood that Bid Items 0005AA through 0005AC are for material generated 
during the removal of the pipelines. It is not clear, however, as to the vertical and horizontal 
limits of this area. There are two unidentified solid black lines provided on the drawing 
surrounding the indicated pipeline locations. Are these indications of the horizontal limits of 
the material from these bid items? 
 
Answers: Drawings were revised in this amendment to reflect the removal of the 
utility pipelines from this solicitation under this amendment.  
 . 
Questions The Contract Specifications appear not to include required bonding amounts for 
the bid guarantee and the performance and payment bonds. Please specify the bonding 
requirements for this project. 
 
Answers   These two clauses were added in this amendment. 
 

Drawing no. CC-KVK2-805 
 

Questions:   
The drawing clearly shows rock material in acceptance areas 6 and 7; however, there is no 
option line item on the bid schedule for the removal of rock material for areas 6 and 7. Is the 
contractor to assume that there is no rock in Areas 6 and 7; or is the contractor to assume that 
the rock quantity for areas 6 and 7 is in the base bid schedule line item 0001AL? 

 
Answers:  The bid schedule has been revised in this amendment and CLIN 0006 will include 
all the materials. 
 
Questions: The drawing also shows a hatched section in area 6 where the material is 
considered to be unsuitable for placement at the HARS; however, there is no option line item 
on the bid schedule for the removal of material unsuitable for placement at the HARS in areas 
6 and 7. Is the contractor to assume that there is no material unsuitable for placement at the 
HARS in Area 6; or is the contractor to assume that the unsuitable material quantity for area 6 
is in the base bid schedule line item 0001AC? 

 
Answers: The bid schedule has been revised in this amendment and CLIN 0006 will include 
all the materials. 
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SECTION 00010 
SUPPLIES OR SERVICES AND PRICES/COSTS 

PRICE SCHEDULE 
 
 
ITEM      DESCRIPTIONS            QUANTITY  U/I   UNIT PRICE  AMOUNT 
 
BASE BID ITEMS  
 
0001    CONSTRUCT NAVIGATION CHANNEL         
 
0001AA  MOBILIZATION AND DEMOBILIZATION     1  LS $    $     
  
0001AB DEBRIS REMOVAL AND DISPOSAL             50      TON $    $     
 
0001AC DREDGING, TRANSPORTATION, DELIVERY, 214,400     CY $    $     

PROCESSING AND PLACEMENT OF NON-ROCK  
MATERIALS UNSUITABLE FOR PLACEMENT  
AT THE HARS, EXCLUDES DEWATERING: ITEM 0001AD 
(PLACEMENT AT either the OENJ CHEROKEE  
BAYONNE LANDFILL REMEDIATION AND/OR  
AT THE CONTRACTOR’S PROPOSED 
DISPOSAL FACILITY (IES)) 
Name of Site (s)    ______________________________________ 
Name of POC(s)    ______________________________________ 
Address of Site (s) ______________________________________ 
         ______________________________________ 

      ______________________________________ 
Phones (s)            ______________________________________ 
 

0001AD  DEWATERING IN ACCORDANCE WITH   214,400 CY $    $     
  THE HOST STATE WQC AND DISPOSAL FACILITY 

TERMS AND CONDITIONS FOR UPLAND  
PLACEMENT 

 
0001AE   SUBSURFACE DRILLING AND SAMPLING   15  EA $    $     
 
 
0001AF   FIELD OFFICE         1  LS $    $     
 
 
0001AG  DREDGING, TRANSPORTATION, DELIVERY, 1,344,370    CY $    $     

AND PLACEMENT OF NON-ROCK  
MATERIALS SUITABLE FOR PLACEMENT 
AT THE HARS 

 
 
0001AH DREDGING, TRANSPORTATION, DELIVERY, 23,850 CY $    $     

AND PLACEMENT OF NON-ROCK  
MATERIALS UNSUITABLE FOR PLACEMENT 
AT THE HARS for PLACEMENT AT THE NEWARK BAY  
CONFINED DISPOSAL FACILITY, CDF.  

 
 
0001AL  THE DRILLING, BLASTING, DREDGING,         15,200     CY  $    $     

AND DISPOSAL OF ROCK MATERIALS AT THE  
ARTIFICIAL REEF 

 
 
 

TOTAL BASE BID:  $      
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OPTIONAL ITEMS  
 
0002 ADDITIONAL COST FOR OPTIONAL    1  LS $    $     

INSURANCE 
 
0003  not used      
0004  not used    

 
 

0005        Materials within Acceptance Area 4A  
 
0005A  DREDGING, TRANSPORTATION, DELIVERY,     87,830          CY $    $     

AND PLACEMENT OF NON-ROCK  
MATERIALS SUITABLE FOR PLACEMENT 
AT THE HARS  

 
0005B DREDGING, TRANSPORTATION, DELIVERY,      12,170   CY $    $     

PROCESSING AND PLACEMENT OF NON-ROCK  
MATERIALS UNSUITABLE FOR PLACEMENT  
AT THE HARS, EXCLUDES DEWATERING:ITEM 0005C 
(PLACEMENT AT either the OENJ CHEROKEE  
BAYONNE LANDFILL REMEDIATION AND/OR  
AT THE CONTRACTOR’S PROPOSED DISPOSAL FACILITY (IES) 
AS IN ITEM 0001AC)  
Name of Site (s)    ______________________________________ 
Name of POC(s)    ______________________________________ 
Address of Site (s) ______________________________________ 
         ______________________________________ 

      ______________________________________ 
Phones (s)            ______________________________________ 

 
0005C DEWATERING IN ACCORDANCE WITH        12,170   CY  $    $     
  THE HOST STATE WQC AND DISPOSAL FACILITY 

TERMS AND CONDITIONS FOR UPLAND PLACEMENT 
 

 
0006 All Materials in Acceptance area 6 and 7 
 
 
0006A DREDGING, TRANSPORTATION, DELIVERY,  112,545   CY $    $     

AND PLACEMENT OF NON-ROCK  
MATERIALS SUITABLE FOR PLACEMENT AT THE HARS 

 
0006B  THE DRILLING, BLASTING, DREDGING,         30,375     CY  $    $     

AND DISPOSAL OF ROCK MATERIALS AT THE  
ARTIFICIAL REEF 
 

0006C DREDGING, TRANSPORTATION, DELIVERY,      1,480   CY $    $     
PROCESSING AND PLACEMENT OF NON-ROCK  
MATERIALS UNSUITABLE FOR PLACEMENT  
AT THE HARS, EXCLUDES DEWATERING:ITEM 0006D 
(PLACEMENT AT either the OENJ CHEROKEE  
BAYONNE LANDFILL REMEDIATION AND/OR  
AT THE CONTRACTOR’S PROPOSED DISPOSAL FACILITY (IES) 
AS IN ITEM 0001AC)  
Name of Site (s)    ______________________________________ 
Name of POC(s)    ______________________________________ 
Address of Site (s) ______________________________________ 
         ______________________________________ 

      ______________________________________ 
Phones (s)            ______________________________________ 
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0006D DEWATERING IN ACCORDANCE WITH        1,480   CY  $    $     
  THE HOST STATE WQC AND DISPOSAL FACILITY 

TERMS AND CONDITIONS FOR UPLAND PLACEMENT 
 

Total of all Options only 0002 –0006       $                       
 

 
TOTAL BASE BID PLUS OPTIONAL ITEMS: $                       
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NOTES FOR PRICE SCHEDULE: 
 

1. Bidders are required to bid on both the Base Bid Items and the Optional Items on the Price 
Schedule or their bid will be rejected.  
 

2. The low bidder for the purpose of award will be the conforming responsible bidder offering the 
lowest amount for the Total Base Bid & Optional Items.  

 
3. Any bid which is materially unbalanced as to the price for the Base Bid Item and Optional Items 

may be rejected.  An unbalanced bid is one, which is based on price significantly less than the 
cost for some work and prices are significantly overstated for other work. 

 
4. Bidders are reminded that they must bid on the issued plans and specifications as amended.  Any 

deviations, conditions or attachments made by the bidders thereto may render the bid non-
responsive and be cause for its rejection. 

 
5. The Optional Items, if awarded, will be awarded within 270 calendar days from issuance of the 

Notice to Proceed date.  The Government is under no obligation to award the Optional Items. The 
construction completion will be extended 125 calendar days if either CLIN 0005 or CLIN 0006 is 
exercised  

 
6. The Newark Bay Confined Disposal Facility may not be used unless directed by the Contracting 

Officer or the Contracting Officer’s Representative. 
 

7. In Line Item 0001AC, 0005B and 0006C and a bidder may bid on using either OENJ and/or a 
site(s) of their choice.  

 
8. Should bidders choose to supply their own site in 0001AC, 0005B and 0006C the apparent low 

bidder shall submit the documents specified Section 00800: Special Contract Requirements, 
Alternate Disposal Site Compliance.  If the apparent low bidder does not submit the information 
required to be submitted within the times specified the Contractor will be considered non-
responsible and its bid rejected.  

 
9. Should bidders choose to supply their own site(s) in 0001AC, 0005B and 0006C bidders will 

write on the blank lines provided on the Price Schedule Line Item 0001AC, 0005B and 0006C the 
name(s) of the site(s), POC(s), address(s) and phone(s) of their site(s) included in that line item. 

 
10.  ALTERNATE DISPOSAL SITE COMPLIANCE 
If the Bidder selects to bid an alternate disposal site(s) the Apparent low bidder 
must demonstrate to the Government within 70 calendar days from the date the Apparent 
low bidder is notified of being the low bidder; that the alternate disposal site(s) 
is operational, capable of processing and disposing of the Non-rock material 
unsuitable for placement at the HARS on that date for the in-situ quantity as per 
line items CLIN 0001AC, 0005B and 0006C and is in compliance with the New Jersey 
Department of Environmental Protection and/or with the New York State Department of 
State Coastal Zone Management (CZM) Program Policies or other host state compliance 
as appropriate for the disposal of dredged material. 
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                                                     SECTION 00800  
 
                                        Special Contract Requirements     
 
                                                               Index   
 
1.1       COMMENCEMENTS, PROSECUTION AND COMPLETION OF WORK 
1.2 EQUAL OPPORTUNITY PREAWARD CLEARANCE OF SUBCONTRACTS 
1.3 CONTRACT DRAWINGS, MAPS AND SPECIFICATIONS 
1.4 RECORD DRAWINGS 
1.5 PHYSICAL DATA 
1.6    EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE 
1.7 CONSTRUCTION PROJECT SIGNS 
1.8 SUBMISSION OF CLAIMS 
1.9 SCHEDULING AND DETERMINATION OF PROGRESS 
1.10 INSPECTION 
1.11 NOTICE TO MARINERS 
1.12 PROTECTION OF EXISTING STRUCTURES 
1.13 BRIDGE-TO-BRIDGE COMMUNICATION 
1.14 PERFORMANCE EVALUATION OF CONTRACTOR 
1.15 FINAL EXAMINATION AND ACCEPTANCE 
1.16 FUEL USAGE 
1.17 OIL TRANSFER OPERATION 
1.18 CERF IMPLEMENTATION 
1.19 ENVIRONMENTAL LITIGATION 
1.20 SIGNAL LIGHTS 
1.21 LABOR – ADDITIONAL REQUIREMENTS 
1.22 CONTINUING CONTRACT 
1.23 VERIFICATION OF SMALL BUSINESS UTILIZATION 
1.24 PROCEDURES FOR SUBMISSION AND PAYMENT OF ALL CONTRACT  PAYMENTS 
1.25 TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER 
1.26 SAFETY AND HEALTH REQUIREMENTS MANUAL 
1.27 PLANT 
1.28 STATE/LOCAL INCOME TAXES 
1.29 THE SEAGOING BARGE ACT 
1.30 TIME EXTENSIONS 
1.31 SUPERINTENDENCE OF SUBCONTRACTORS 
1.32 1.32A: INSURANCE PROCURED BY CONTRACTOR AND 1.32B: BY PORT AUTHORITY  
1.33 FIELD OFFICE 
1.34 PRICING ADJUSTMENTS 
1.35 PERFORMANCE WORK BY THE CONTRACTOR 
1.36 PARTNERSHIP IMPLEMENTATION PLAN 
1.37 PRECONSTRUCTION CONFERENCE 
1.38 MISPLACED MATERIAL 
1.39 CHANGE OF DISPOSAL FACILITY 
1.40 NOTES OF ESTIMATED ROCK ELEVATIONS 
1.41 CONTRACTOR DIVING OPERATIONS 
1.42 FACILITIES 
1.43 LABOR SURPLUS AREA EXPENDITURE REQUIREMENTS 
1.44 QUANTITY SURVEYS 
1.45 ALTERNATE DISPOSAL SITE ENVIRONMENTAL COMPLIANCE 
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 SECTION 00800 

 
  SPECIAL CONTRACT REQUIREMENTS 

 
 
1.1 COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK 
 
    a.    The Contractor shall (i) commence work under this contract within 
five (5) calendar days after the date the Contractor receives the initial 
Notice to Proceed, (ii) prosecute the work diligently, and (iii) complete 
the entire dredging and disposal of non-rock material and the entire work 
associated with the drilling, blasting, dredging, and disposal of rock 
material within 270 calendar days from the date the Contractor receives the 
Notice to Proceed. The completion shall include final cleanup of premises 
including project site and field office area.  The Contractor shall submit a 
written Accident Prevention Plan with the copy of Certificates of Inspection 
of floating plant and scows for review and approval within fifteen (15) 
calendar days after the award of contract. 
 
If CLIN 0005 or CLIN 0006 is exercised the Contractor is prohibited from 
working in acceptance area 6, 7 and 4A; until approval is given by the 
Contract Officer Representative (COR). 
 
The Optional Items, if awarded, will be awarded within 270 calendar days 
from issuance of the Notice to Proceed date.  The Government is under no 
obligation to award the Optional Items.  The construction completion will be 
extended 125 calendar days if either CLIN 0005 or CLIN 0006 is exercised 

 
    b.  Location: The site of work is located at the South of Newark Bay 
Channel and South Elizabeth Channel (Area 8) and west of Bergen point, New 
York and New Jersey.    
       
    c.  The Contractor shall furnish all labor, materials, equipment, and 
services (except those furnished by the Government) for the following work: 
Dredging and disposal of non-rock material, and drilling, blasting and 
dredging and disposal of rock material to depths indicated on the drawings.   
 
    d.  All work shall be in accordance with the drawings and specifications 
or instructions attached hereto and made a part thereof, or to be furnished 
hereafter by the Contracting Officer and subject, in every detail, to his 
supervision, direction, and instructions (DoD FAR Supplement 52.236-7014) 
 
    e.  The following only pertains to the portion of an acceptance area 
where rock is encountered. All vessel traffic will be prohibited from 
entering the area where dredging, drilling, blasting and rock removal is 
being conducted.  Enforcement of these traffic restrictions is the 
responsibility of the United States Coast Guard.  The Contractor shall 
immediately report any violations to the Coast Guard and the Contracting 
Officer, noting the offending vessel's name and description, time of 
occurrence, destination (if known), and direction of travel. The Contractor 
will buoy or mark the entire perimeter of the area for the entire duration 
of his work therein; work may not begin in the area until the Contracting 
Officer and Coast Guard have inspected and approved the Contractor's marking 
system. Buoys or markings must be lit and visible at night.  Buoys or 
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markings shall be removed only after work within the marked area is 
completed and accepted. 
 
    f.  Except as provided in paragraph e above, the entire channel will 
remain open to commercial and noncommercial vessel traffic. The Contractor's 
work in non-restricted areas is governed by Special Contract Requirement 
paragraph 1.5. 
 
    g.  Magnitude of Construction Project:  The estimated value of the 
proposed work is between $30 million and $100 million. 

 
 
  1.2   EQUAL OPPORTUNITY PREAWARD CLEARANCE OF SUBCONTRACTS  (1984 APR) 
   
Notwithstanding the clause of this contract entitled "Subcontracts", the 
Contractor shall not enter into a first-tier subcontract for an estimated or 
actual amount of $1 million or more without obtaining in writing from the 
Contracting Officer a clearance that the proposed subcontractor is in 
compliance with the equal opportunity requirements and therefore is eligible 
for award.  (FAR 52.222-28)  

 
 
  1.3   CONTRACT DRAWINGS, MAPS AND SPECIFICATIONS  (52.236-7001)  
   
See contract clause entitled CONTRACTOR DRAWINGS, MAPS AND SPECIFICATIONS in 
Section 00700 CONTRACT CLAUSES.  For a listing of Contract Drawings refer to 
the "General Plan and Index to Drawings" on drawing CC-KVK2-801. 
 
 
  1.4   RECORD DRAWINGS   
 
   a.  General:  The Contractor will maintain up to date as-built drawings 
during the construction period and will submit final record drawings at the 
completion of contract areas.  The Government will provide to the Contractor 
the CAD (Computer-Aided Drafting) files consisting of compact (computer) 
disks or magnetic media of the drawing files in the appropriate CAD format 
(e.g. "Microstation", "Autocad", etc.) for the project.  The Contractor is 
required to make prints or mylars from the CAD files and continuously 
maintain the drawings to show current as-built conditions for the duration of 
the construction.  Except for updates as indicated below, the Contractor may 
maintain as-built drawings by marking up drawings by hand or by CAD methods.  
Scanned drawings will not be acceptable.  If the Government cannot provide 
CAD files for the project drawings, mylar(reproducible) drawings will be 
provided.  The Contractor will then be required to comply with all 
requirements indicated herein by the use of hand drafting. 
 
  b. Progress As-built Prints:  During construction, the Contractor is 
responsible for maintaining up to date set of paper prints to show as-built 
construction conditions.  These as-built prints shall be kept current and 
available on the job site at all times.  All changes from the contract plans 
which are made in the work or additional information which might be uncovered 
in the course of construction shall be accordingly and neatly recorded as 
they occur by means of details and notes.  The as-built prints will be 
jointly inspected for accuracy and completeness by the Contracting Officer's 
representative and a responsible representative of the Contractor prior to 
submission of each monthly pay estimate.  The prints shall show the following 
information, but not limited thereto: 
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          (1)  The location and description of any bridges, utility lines,  
or any other structures within the construction area.  The location includes 
dimensions to permanent features. 
 
          (2)  The location and dimensions of any changes with the channels. 
 
          (3)  Correct grade or alignment of channels, structures or 
utilities if any changes were made from the contract plans. 
 
          (4)  Correct elevations if changes were made in channel depths 
 
          (5)  All changes, which result from contract modifications. 
 
          (6)  Where contract drawings or specifications allow options, only 
the option selected for construction shall be shown on the as-built prints. 
 
          (7)  All amendments to the contract drawings issued during the 
solicitation period shall be posted on the as-built drawings. 
 
   c.  Protection of Records:  The Contractor shall be responsible for the 
protection and safety of mylars and CAD record until returned to the 
Contracting Officer.  Any drawings damaged or lost by the Contractor shall be 
satisfactorily replaced by the Contractor at his expense.  
 
   d.  50% As-Built Update: At the 50% point in construction of this project 
(as determined by progresses payments) the Contractor will update the CAD 
files of the project drawings in the appropriate CAD program to show as-built 
conditions as above, and submit an updated computer disk and one set of 
prints to the Contracting Officer for approval.  If the mylars only are 
provided to the Contractor, they shall be updated at this stage using hand-
drafting as specified herein, and the Contractor shall submit one set of 
prints to the Contracting Officer for approval.  Any required corrections 
will be made by the Contractor before payment will be approved for this item.  
The Contractor must use updated CAD record or mylar drawings to produce 
required prints.   
 
   e.  Preliminary Record Drawing Submittal:  At least thirty (30) calendar 
days before the anticipated date of final acceptance inspection the 
Contractor shall deliver two copies of progress prints showing final as-built 
conditions to the Contracting Officer for review and approval.  These as-
built prints shall correctly show all features of the projects as it has been 
constructed, adding such additional drawings as may be necessary.  They shall 
be printed from the CAD files updated in the appropriate CAD program, or from 
updated mylars if mylars only were provided to the Contractor.  Within ten 
(10)days, the Government will provide the Contractor one set of prints 
indicating required corrections to the preliminary submittal.  The Contractor 
will correct and resubmit within five days.  Any required subsequent review 
and resubmission periods will each be accomplished within 5 days.  Upon 
Government approval of the preliminary submittal, the Contractor will prepare 
final record drawings. 
 
   f.  Record Drawing Submission:  In the appropriate CAD program each 
drawing shall be marked with the words "RECORD DRAWING AS-BUILT" followed by 
the name of the Contractor in lettering at least 3/16" high.  All revision to 
the original contract drawings will be dated in the revision block.  All 
prints and mylars must be reproduced from the updated CAD files.  If mylars 
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only were provided to the Contractor, they shall be hand-lettered or stamped 
as indicated above, and revisions shown in revision block.  A minimum of 5 
calendar days before the anticipated date of final acceptance inspection of 
the project the Contractor shall deliver to the Contracting Officer.   
 
      Three (3) CD's of CAD files of Record Drawings. 
      One (1) set of Mylar Record Drawings. 
      One (1) copy of prints of Record drawings. 
 
Failure to make an acceptable submission of Record Drawings will delay the 
Final Acceptance Inspection for the project and shall be cause for 
withholding any payment due the Contractor under this contract.   
 
   g.  Property:  All paper prints, reproducible drawings and CAD files will 
become property of the Government upon final approval.  Approval and 
acceptance of the final record drawings shall be accomplished before final 
payment is made to the Contractor. 
 
   h.  Payment:  No separate payment will be made for the as-built and record 
drawings or updating of CAD files required under this contract, and all costs 
in connection therewith shall be considered a subsidiary obligation of the 
Contractor. 
 
 
  1.5   PHYSICAL DATA  (1984 APR) (FAR 52.236-4)  
   
Information and data furnished or referred to below are furnished for the 
Contractor's information.  However, it is expressly understood that the 
Government will not be responsible for any interpretation or conclusion 
drawn therefrom by the Contractor.  
 
   (1)  The physical conditions indicated on the drawings and in the 
specifications are the results of site investigations by hydrographic 
surveys and individual inspections. 
 
   (2)  The plane of reference mean low water (MLW) as established by 
National Geodetic Vertical Datum (1929 Adjustment), or NGVD29 will be used 
on the drawings and in these specifications.  
 
   (3)  Weather Conditions:  The site of the work is not exposed to direct 
offshore wind, ocean wave and swell action.  However, the Contractor's ocean 
disposal operation may be affected by offshore conditions.  It is the 
Contractor's responsibility to obtain and analyze available information 
concerning offshore conditions and its potential effect on his operations.   
See paragraph 1.25 TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER for adverse 
weather delays at the project site. 
 
      a.  Fog:  An examination of the records of the U.S. Weather Service at 
Newark International Airport, New Jersey, discloses an average of 31 days 
per year on which dense fog (visibility of 1/4 mile or less) occurs in the 
New York Harbor area.  The maximum number of days in which dense fog 
occurred in any recent year was 18 in 1982. 
 
   (4)  Climatological data determined from records of the U.S. Weather 
Service Bureau at Newark Airport, N.J.: 
 
    Mean Annual Temperature:     54.1 degrees F 
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    Mean Annual Precipitation:   43.0 inches 
 
   (5)  Tides:  The following is the tidal range near the project area: 
 
      Port Newark Terminal - mean range 5.1 feet 
                           - mean range spring 6.1 feet 
 
      The Battery          - mean range 4.6 feet 
                           - mean range spring 5.5 feet 
 
Irregular fluctuations due to wind and atmospheric pressure have resulted in 
tide stages at The Battery from 3.8 feet below MLW to 10.6 feet above MHW. 
 
   (6)  Permit Structures:  There are no known permit structures within the 
project area. 
 
   (7)  Channel Traffic:  Vessel traffic in the project waterway consists of 
seagoing bulk and general cargo freighters, tankers, container ships, auto 
carriers and miscellaneous small craft.  Vessel traffic may cause delays to 
the work under these specifications. 
 
   (8)  Other Work in the Area:  There will be dredging contracts adjoining 
this area.  It is the Government's intent, subject to funding, to award 
subsequent dredging contracts adjacent to the present contract area.  The 
Contractor should expect some scheduling conflicts. 
 
   (9)  Obstruction of Channel:  The Government will not undertake to keep 
the channel free from vessels or other obstructions except to the extent of 
such regulations, if any, as may be prescribed by the Secretary of the Army 
in accordance with the provisions of Section 7 of the River and Harbor Act 
approved August 8, 1917. The Contractor will be required to conduct the work 
in such a manner as to obstruct navigation as little as possible, except as 
herein before specified, and in case the Contractor's plant so obstructs the 
channel as to make difficult or endanger the passage of vessels, said plant 
shall be promptly moved on the approach of any vessel to such passage.  Upon 
completion of the work the Contractor shall promptly remove his plant, 
including ranges, buoys, piles and other marks placed by him under the 
contract in navigable waters or on shore.  The channel must be kept open to 
vessel traffic at all times except as permitted by the Contracting Officer.  
It should be noted that navigational safety takes precedence over dredging 
operations.  
    
 
   (10)  Transportation Facilities:    NY State Route 440, Staten Island, 
New York and NY 278, Staten Island, New York and Elizabeth, New Jersey   
serve the locality of the proposed work.  All costs for the use of existing 
transportation facilities, and for maintenance, repair, removal and 
restoration shall be borne by the Contractor. 
 
 
   (11)  Winds and Waves:  Wind and wave climate in the New York Bight area, 
based upon hourly data obtained from NOAA National Data Buoy Center (NDBC) 
observation at Station Ambrose Light (ALSN6) for the period 1990-1995 is 
provided below. 
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Month     Average   Maximum     %Time   Average   Maximum  %Time   Average 
          Wind      1 hr avg    Winds   Signif.   Signif.  Waves   # Occur- 
          Speed     Wind Speed  over 25 Wave Ht.  Wave Ht. Over    rences 
          (mph)     (mph)        mph     (ft.)     (ft.)   6 ft.   over 6 ft 
 
January   19.4      51.7        26.3      3.3       15.7    8.7      3.0 
February  19.7      51.8        28.1      3.2       11.8    7.9      2.8 
March     18.8      70.8        24.6      3.4       19.7    9.0      3.4 
April     17.7      47.5        18.9      3.1        9.1    3.7      2.2 
May       16.1      40.7        13.4      2.9        9.5    2.6      1.4 
June      15.8      43.6        12.4      2.6        9.5    0.9      0.6 
July      14.3      39.4         5.2      2.5        9.2    0.5      1.0 
August    14.3      51.1         7.6      2.8        7.5    4.2      1.7 
September 15.5      48.9         9.3      2.9        9.2    2.7      1.8 
October   17.0      46.6        17.4      3.0       11.5    5.6      3.0 
November  19.3      59.6        25.2      3.1       15.4    7.0      2.3 
December  20.2      80.0        29.3      3.4       23.9   10.7      2.8 
 
Annual    17.3      80.0        18.2      3.0       23.9    5.4     26 
 
Weather conditions exceeding in severity the fog conditions stated above, 
wind speeds exceeding the percentage shown for % winds over 25 mph, or wave 
heights exceeding 6 feet in height for more than one hour, will be 
considered "Unusually Severe" if delays are caused thereby to operations for 
more than 50% of the day under this contract. 

 
 
  1.6   EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE_(EFARS 
52.2/9108(F)) 
   
    a.  Allowable cost for construction and marine plant and equipment in 
sound workable condition owned or controlled and furnished by a contractor 
or subcontractor at any tier shall be based on actual cost data when the 
Government can determine both ownership and operating costs for each piece 
of equipment or equipment groups of similar serial and series from the 
Contractor's accounting records.  When both ownership and operating costs 
cannot be determined from the Contractor's accounting records, equipment 
costs shall be based upon the applicable provisions of EP 1110-1-8*, 
"Construction Equipment Ownership and Operating Expense Schedule," Region 1.  
Working conditions shall be considered to be average for determining 
equipment rates using the schedule unless specified otherwise by the 
Contracting Officer. For equipment not included in the schedule, rates for 
comparable pieces of equipment may be used or a rate may be developed using 
the formula provided in the schedule.  For forward pricing, the schedule in 
effect at the time of negotiations shall apply. For retrospective pricing, 
the schedule in effect at the time the work was performed shall apply.  
(* This manual can be ordered from the Government Printing Office by calling 
Tel. No. (202) 783-3238.  There is a charge for the manual.) 
 
  b.  Equipment rental costs are allowable, subject to the provisions of FAR 
31.105(d)(ii) and FAR 31.205-36 substantiated by certified copies of paid 
invoices. Rates for equipment rented from an organization under common 
control, lease-purchase or sale-lease-back arrangements will be determined 
using the schedule except the rental costs leased from an organization under 
common control that has an established practice of leasing the same or 
similar equipment to unaffiliated lessees are allowable.  Costs for major 
repairs and overhaul are unallowable.  
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  c.  When actual equipment cost are proposed and the total amount of the 
pricing action is over $25,000, cost or pricing data shall be submitted on 
standard form 1411, "Contract Pricing Proposal Cover Sheet." By submitting 
cost or pricing data, the Contractor grants to the Contracting Officer or an 
authorized representative the right to examine those books, records, 
documents and other supporting data that will permit evaluation of the 
proposed equipment costs.  After price agreement the contractor shall 
certify that the equipment costs or pricing data submitted are accurate, 
complete and current.  

 
 
  1.7   CONSTRUCTION PROJECT SIGNS 
   
    a.  The Contractor shall construct five (5) signs; four for project 
identification, and one to show on-the-job safety performance.  These signs 
will be placed at the Contracting Officer's direction within 15 calendar 
days after the Contractor receives the initial Notice to Proceed.  
   
    b.  Exact placement location will be designated by the Contracting 
Officer. 
 
    c.  Panels are fabricated using HDO (High Density Overlay) plywood with 
dimensional lumber uprights and bracing.  The sign faces are non-reflective 
vinyl. 
 
    d.  All legends are to be die-cut or computer-cut in the sizes and type-
faces specified and applied to the white panel background following the 
graphic formats shown on the attached sheets.  The Communications Red panel 
on the left side of the construction project sign with Corps signature 
(reverse version) is screen printed onto the white background. 
 
    e.  Samples of the signs are included at the end of this section.  The 
project names on the sample signs are only provided to illustrate format.  
The actual signs will include the name of this project.  The precise wording 
shall be provided by the Contracting Officer's Representative. 
 
    f.  No separate payment will be made for erecting and maintaining the 
signs and all costs in connection therewith will be considered the 
obligation of the Contractor.  Upon completion of the project, the 
Contractor shall remove the signs from the project site. 

 
 
  1.8   SUBMISSION OF CLAIMS 
   
The following shall be submitted to the Contracting Officer at the following 
address:  U.S. Army Corps of Engineers, New York District, 26 Federal Plaza, 
New York, New York 10278-0090:  

    
a. Claims referencing or mentioning the Contracting Disputes Act of 

1978 
 

b.  Requests for a written decision by the Contracting Officer  
    

c.  Claims certified in accordance with the Contract Disputes Act of 
1978 
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A copy of the requests shall be also be provided to the authorized 
Contracting Officer's Representative (COR) for action and no other 
Government representative is authorized to accept such requests.  The 
Contractor shall also provide the Contracting Officer with a copy of any 
requests for additional time, money or interpretation of contract 
requirements which were provided to the Authorized Representative of the 
Contracting Officer and which have not been resolved after 90 days. 

 
 
  1.9   SCHEDULING AND DETERMINATION OF PROGRESS 
      
Pursuant to the Contract Clause SCHEDULES FOR CONSTRUCTION CONTRACTS in 
Section 00700, the Contractor shall prepare and submit for approval a 
practicable project schedule. The type of schedule and detailed requirements 
as well as timing of this submittal shall be as specified in specification 
section "Project Schedule". 
 
This schedule will be the medium through which the timeliness of the 
Contractor's construction effort is appraised. When changes are authorized 
that result in contract time extensions, the Contractor shall submit a 
modified schedule for approval by the Contracting Officer. 
 
The terms of Contract Clause SCHEDULES FOR CONSTRUCTION CONTRACTS, with 
reference to overtime, extra shifts, etc., may be invoked when the 
Contractor fails to start or complete work features or portions of same by 
the time indicated by the milestone dates on the approved project schedule, 
or when it is apparent to the Contracting Officer from the Contractor's 
actual progress that these dates will not be met.   
 
Neither on the project schedule as originally submitted nor on any updated 
periodic schedule which the Contractor is required to prepare and submit, 
shall the actual progress to be entered include or reflect any materials 
which may be on the site, but are not yet installed or incorporated in the 
work.  For payment purposes only, an allowance will be made by the 
Contracting Officer of up to 100 percent of the invoiced cost of materials 
or equipment delivered to the site but not incorporated into the 
construction, pursuant to Contract Clause, PAYMENT UNDER FIXED-PRICE 
CONSTRUCTION CONTRACTS, in Section 00700.  The making of such an allowance 
will be contingent upon a determination by the Contracting Officer that the 
Contractor's compliance with the quality control requirements of the 
contract is more than satisfactory. 

 
 
  1.10   INSPECTION  (1965 APR OCE) 
   
The inspectors, the Contracting Officer's Representative at the site of the 
work have certain direct and indirect authority to assure that the work is 
being performed in compliance with the plans and specifications, will direct 
the maintenance of the gauges, ranges, location marks and limit marks in 
proper order and position.  The presence or absence of an inspector shall 
not relieve the Contractor of responsibility for the proper execution of the 
work in accordance with the specifications. The Contractor will be required: 
 
     (a) To furnish, at the request of the Contracting Officer or any 
inspector, the use of such boats, boatmen, laborers, and material forming a 
part of the ordinary and usual equipment and crew of the dredging plant as 
may be reasonably necessary in inspecting and supervising the work. However, 
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the Contractor will not be required to furnish such facilities for the 
surveys, prescribed in the clause entitled "Final Examination and 
Acceptance." 
 
     (b) To furnish, at the request of the Contracting Officer or any 
inspector, suitable transportation from all points on shore designated by 
the Contracting Officer to and from the various pieces of plant, and to and 
from the disposal sites.  Should the Contractor refuse, neglect, or delay 
compliance with these requirements, the specific facilities may be furnished 
and maintained by the Contracting Officer, and the cost thereof will be 
deducted from any amounts due or to become due the Contractor. 

 
 
  1.11   NOTICE TO MARINERS 
   
The Contractor shall, prior to commencement of work, notify the 1st Coast 
Guard District, Aids to Navigation Officer, of his proposed operations 
including location and duration of operations and request that the 
information be published in a "Notice to Mariners."  This notification must 
be given at least three (3) weeks in advance so that it appears in the 
"Notice to Mariners" at least one week prior to the commencement of the 
dredging operation.  The Contractor shall also coordinate all dredging and 
transportation activities with U.S. Coast Guard Activities New York, Vessel 
Traffic Service Branch at 718-354-4191 or facsimile 718-354-4096. 

 
 
  1.12   PROTECTION OF EXISTING STRUCTURES 
   
All existing structures, piers, bulkheads, utility lines, ships, etc. shown 
on the drawings or the existence and location of which are made known to the 
Contractor prior to beginning of work shall be protected from damage.  In 
the event of damage as a result of the Contractor's operations, the 
Contractor shall be responsible for the repair, restoration, or for all 
costs of damage resulting therefrom.  If the Contractor elects to have 
alterations made to any existing structure, utility, or other improvements 
for his convenience, he shall make arrangements with the owner of the 
facility for such alterations and the arrangements made shall be approved by 
the Contracting Officer unless they are to be removed. 

 
 
  1.13   BRIDGE-TO-BRIDGE COMMUNICATION 
   
In order that radio contact may be made with passing vessels, all major 
vessels and plant, engaged in work under this contract shall be equipped 
with bridge-to-bridge radio telephone equipment.  The radio telephone 
equipment shall operate on a single channel very high frequency (VHF), on a 
frequency of 156.65 MHZ, Channel 13 with low power output having a 
communication range of approximately ten (10) miles. The frequency has been 
approved by the Federal Communications Commission. 

 
 
  1.14   PERFORMANCE EVALUATION OF CONTRACTOR (1985 JAN HQ USACE) 
   
     a.  As a minimum, the Contractor's performance will be evaluated upon 
final acceptance of the work.  However, interim evaluations may be prepared 
at any time during contract performance when determined to be in the best 
interest of the Government. 
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     b.  The format for the evaluation will be SF 1421, and the Contractor 
will be rated either outstanding, satisfactory, or unsatisfactory in the 
areas of Contractor Quality Control, Timely Performance, Effectiveness of 
Management, Compliance with Labor Standards, and Compliance with Safety 
Standards.  The Contractor will be advised of any unsatisfactory rating, 
either in an individual element or in the overall rating, prior to 
completing the evaluation, and all Contractor comments will be made a part 
of the official record.  Performance Evaluation Reports will be available to 
all DoD contracting offices for their future use in determining Contractor 
responsibility, in compliance with DFARS 36.201(c)(1). 

 
 
  1.15   FINAL EXAMINATION AND ACCEPTANCE  (1965 APR OCE) 
   
As soon as practicable after the completion of an entire acceptance area, a 
final examination of the work will be conducted by the Contracting Officer, 
at the cost and expense of the Government by acoustic sweep survey system.  
Should any shoals, lumps, or other lack of contract depth be disclosed by 
this examination, the Contractor will be required to remove same. The 
Contractor, or his authorized representative, will be notified when 
soundings or sweepings are to be made, and will be permitted to accompany 
the survey party. The Government shall notify the Contractor of the findings 
of survey within ten (10) calendar days from the date the survey was 
performed by the Government. When the area is found to be in a satisfactory 
condition, it will be accepted. Should more than two sounding or sweeping 
operations by the Government over an area be necessary by reason of work for 
the removal of shoals disclosed at a prior sounding or sweeping, the cost of 
such third and any subsequent sounding or sweeping operations will be 
charged against the Contractor at the rate of $8,200.00 per occurrence.   
For purposes of this Contract, Acceptance Area 1,2,2A,3,4,4A,5,6 and 7 as 
defined on the drawings have been identified as acceptance areas.  Progress 
payment shall be arranged at the pre-construction conference. The Contractor 
shall perform pre-final hydrographic sweep surveys of an entire acceptance 
area to verify the area is satisfactorily completed prior to final 
examination by the Government.  The pre-final surveys shall be performed 
using a multitrack or multibeam survey system to insure 100% coverage of the 
entire acceptance area.  The proposed method for performing these surveys 
and all equipment and programs shall be submitted for approval.  The 
Contractor's hydrographic surveys shall meet or exceed the survey standards 
listed in EC 1130-2-210, HYDROGRAPHIC SURVEYING, 1 October 1998 for Class I 
surveys. 

 
 
  1.16   FUEL USAGE 
   
The Contractor shall furnish the Contracting Officer a report, to be 
received on or before the last day of the calendar month, listing the totals 
of fuels consumed by the dredging plant and support vessels.  The report 
shall list quantities of different fuels separately.  The report shall cover 
the period from the 25th of the preceding month to the 25th of the current 
month. 

 
 
  1.17   OIL TRANSFER OPERATIONS  (NAP-1/81) 
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The Contractor shall assure that oil transfer operations to or from his 
plant comply with all Federal, state, and municipal laws, codes and 
regulations.  Particular attention is invited to 33 CFR Subchapter 0, 
"Pollution."  The Contractor shall incorporate in the accident prevention 
program, submitted in compliance with contract clause ACCIDENT PREVENTION in 
Section 00700, sufficient information to demonstrate that all fuel transfers 
will be made in compliance with 33 CFR 156 and any other applicable laws, 
codes and regulations. 
 

 
  1.18   CERF IMPLEMENTATION  (83 JUN 1 OCE)(EFARS 52.2-9112) 
   
   NOT USED. 
 
 
  1.19   ENVIRONMENTAL LITIGATION  (1974 NOV OCE)(ECI 7-671.10) 
   
     a.  If the performance of all or any part of the work is suspended, 
delayed, or interrupted due to an order of a court of competent jurisdiction 
as a result of environmental litigation, as defined below, the Contracting 
Officer, at the request of the Contractor, shall determine whether the order 
is due in any part to the acts or omissions of the Contractor or a 
Subcontractor at any tier not required by the terms of this contract.  If it 
is determined that the order is not due in any part to acts or omissions of 
the Contractor or a Subcontractor at any tier other than those required by 
the terms of this contract, such suspension, delay, or interruption shall be 
considered as if ordered by the Contracting Officer in the administration of 
this contract under the terms of the "Suspension of Work" clause in Section 
00700 of this contract.  The period of such suspension, delay or 
interruption shall be considered unreasonable, and an adjustment shall be 
made for any increase in the cost of performance of this contract (excluding 
profit) as provided in that clause, subject to all the provisions thereof. 
 
     b.  The term "environmental litigation", as used herein, means a 
lawsuit alleging that the work will have an adverse effect on the 
environment or that the Government has not duly considered, either 
substantively or procedurally, the effect of the work on the environment. 

 
 
  1.20   SIGNAL LIGHTS  (FEB 1983)(DEAN-PRP Ind 12 Sep 83) 
 
  The Contractor shall display lights and conduct his operations in 
accordance with the General Regulations of the Coast Guard governing lights 
and day signals to be displayed by towing vessels with tows on which no 
signals can be displayed.  Vessels working on wrecks, dredges, and vessels 
engaged in laying cables or pipe or in submarine or bank protection 
operations, lights to be displayed on dredge pipe lines, and day signals to 
be displayed by vessels of more than 65 feet in length moored or anchored in 
a fairway or channel, and the passing by other vessels of floating plant 
working in navigable channels, as approved by the Commandant, U.S. Coast 
Guard with respect to vessels on the high seas (33 CFR 81 App. A-72 COLREGS. 
Part C), vessels in inland waters (33 CFR 93.18 - 93.31a), and vessels in 
western rivers (33 CFR 95.5.51 - 95.70), as applicable.  

 
 
  1.21   LABOR - ADDITIONAL REQUIREMENTS 
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Fringe benefits statement:  The method of payment of applicable fringe 
benefits will be indicated on DD Form 879.  Statement of Compliance, and 
attached to each weekly payroll. 

 
 
  1.22   CONTINUING CONTRACT (ALTERNATE) (1995 MAR)(EFARS) 
   
     a. Funds are not available at the inception of this contract to cover 
the entire contract price. The sum of $5,000,000 has been reserved for this 
contract and is available for payment to the Contractor during the current 
fiscal year. It is expected that Congress will make appropriations for 
future fiscal years from which additional funds, together with funds 
provided by the nonfederal project sponsor will be reserved for this 
contract. The liability of the United States for payments beyond the funds 
reserved for this contract is contingent on the reservation of additional 
funds. 
 
     b.  Failure to make payments in excess of the amount currently 
reserved, or that may be reserved from time to time, shall not be considered 
a breach of this contract, and shall not entitle the Contractor to a price 
adjustment under the terms of this contract except as specifically provided 
in paragraphs (e) and (h) below. 
 
     c.  The Government may at any time reserve additional funds for 
payments under the contract if there are funds available for such purpose. 
The Contracting Officer will promptly notify the Contractor of any 
additional funds reserved for the contract by issuing an administrative 
modification to the contract. 
 
     d.  If earnings will be such that funds reserved for the Contract will 
be exhausted before the end of any fiscal year, the Contractor shall give 
written notice to the Contracting Officer of the estimated date of 
exhaustion and the amount of additional funds which will be needed to meet 
payments due or to become due under this contract during that fiscal year. 
This notice shall be given not less than 45 nor more than 60 days prior to 
the estimated date of exhaustion. 
 
     e.  No payments will be made after exhaustion of funds except to the 
extent that additional funds are reserved for the contract. If and when 
sufficient additional funds are reserved, the Contractor shall be entitled 
to simple interest on any payment that the Contracting Officer determines 
was actually earned under the terms of this contract and would have been 
made except for exhaustion of funds. Interest shall be computed from the 
time such payment would otherwise have been made until actually or 
constructively made, and shall be at the rate established by the Secretary 
of the Treasury pursuant to Public Law 92-41, 85 STAT 97, as in effect on 
the first day of the delay in such payment. 
 
     f.  Any suspension, delay, or interruption of work arising from 
exhaustion or anticipated exhaustion of funds shall not constitute a breach 
of this contract and shall not entitle the Contractor to any price 
adjustment under a "Suspension of Work" or similar clause or in any other 
manner under this contract. 
 
     g.  An equitable adjustment in performance time shall be made for any 
increase in the time required for performance of any part of the work 
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arising from exhaustion of funds or the reasonable anticipation of 
exhaustion of funds. 
 
     h.  If, upon the expiration of sixty (60) days after the beginning of 
the fiscal year following an exhaustion of funds, the Government has failed 
to reserve sufficient additional funds to cover payments otherwise due, the 
contractor, by written notice delivered to the Contracting Officer at any 
time before such additional funds are reserved, may elect to treat his right 
to proceed with the work as having been terminated. Such a termination shall 
be at no cost to the Government, except that, to the extent that additional 
funds to make payment therefore are allocated to this contract, it may be 
treated as a termination for the convenience of the Government. 
 
     i.  If at any time it becomes apparent that the funds reserved for any 
fiscal year are in excess of the funds required to meet all payments due or 
to become due the Contractor because of work performed and to be performed 
under this contract during the fiscal year, the Government reserves the 
right, after notice to the Contractor, to reduce said reservation by the 
amount of such excess. 
 
     j.  The term "Reservation" means monies that have been set aside and 
made available for payments under this contract. 

 
 
 
  1.23   VERIFICATION OF SMALL BUSINESS UTILIZATION 
   
     a.  This clause is applicable to small business concerns whose 
contracts exceed $1,000,000. 
 
     b.  In accordance with the clause at FAR 52.219-8, entitled UTILIZATION 
OF SMALL BUSINESS CONCERNS AND SMALL DISADVANTAGED BUSINESS CONCERNS, in 
effect on the date of this contract, the Contracting Officer may survey the 
extent of small and small disadvantaged business utilization under this 
contract.  The Contractor may be required to report to the Contracting 
Officer statistical data on the number and dollar amounts of subcontracting 
awards with small businesses and small disadvantaged businesses. 
 
     c.  As appropriate, the Contracting Officer may require one or more 
follow-up reports to the initial report. 
 
     d.  The Contractor agrees to insert this clause in any subcontract that 
may exceed $1,000,000, including this subparagraph d. 

 
 
 
  1.24   PROCEDURES FOR SUBMISSION AND PAYMENT OF ALL CONTRACT PAYMENTS 
   
In addition to the requirements contained in the Contract Clause entitled 
"PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS" in Section 00700 and to 
implement the requirements of the Prompt Payment Act Amendments of 1988, 
P.L. 100-496, the following shall apply to all payments made under this 
contract:  
 
     a.  At the time of submission of the progress chart, the Contractor 
shall submit for approval by the Contracting Officer or his authorized 
representative a breakdown of the contract work which shall be to the degree 
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of detail required by the Contracting Officer or his representative to 
effect reasonable progress payments.  The schedule of values (or prices) 
shall consist of a detail breakdown of the contract price, giving quantities 
breakdown for each of the various kinds of work (rock and non-rock 
materials), unit prices, and extended prices therefor.  The required 
schedule shall be based on the actual breakdown of the bid price.  The 
Contracting Officer or his representative shall review this breakdown within 
30 calendar days after receipt and either advise the Contractor that it is 
approved or disapproved, and if disapproved the reasons for disapproval.   
Only after the breakdown is approved shall any payment invoice be accepted 
from the Contractor and any payment made to him.  The Contracting Officer 
can determine it is in the best interest of the Government to make payment 
without an approved breakdown, however, in no case shall more than 10% of 
the contract amount be paid unless the breakdown is approved. 
 
     b.  The Contractor shall submit his request for payment by submission 
of a proper invoice to the office or person(s) designated in subparagraph 
(c).  For purposes of payment a "proper invoice" is defined as the follows:  
 
       1.  An estimate of the work completed in accordance with the approved 
breakdown indicating the percentage of work of each item and associated 
costs. 
 
       2.  A properly completed Eng Form 93 and 93a (where required). 
   
       3.  All contractual submissions indicated elsewhere in this contract 
to be submitted with payment, such as updated progress schedule, updated 
submittal registers, etc.  
 
       4.  The following certification executed by a responsible official of 
the organization authorized to bind the firm.  A "responsible official" 
would be either a corporate officer, partner, or owner, in the case of a 
sole proprietorship.  
 
          I hereby certify, to the best of my knowledge and belief, that -  
 
           (1) The amounts requested are only for performance in accordance 
with the specifications, terms and conditions of the contract; 
 
           (2) Payments to subcontractors and suppliers have been made from 
previous payments received under the contract and timely payments will be 
made from the proceeds of the payment covered by this certification, in 
accordance with subcontract requirements and the requirements of chapter 39 
of Title 31, United States Code; and  
 
           (3) This request for progress payments does not include any 
amounts which the prime contractor intends to withhold or retain from a 
subcontractor or supplier in accordance with the terms and conditions of the 
subcontractor.  
 
           (4) All required prime and subcontractor payrolls have been 
submitted. 
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      _____________________________________________ 
      (Name) 
 
      _____________________________________________ 
      (Title) 
 
      _____________________________________________ 
      (Date) 
 
 
     c.  The Government shall designate the office or person(s) who shall 
first receive the invoice submission and the Contractor shall be so notified 
at the pre-dredging conference.  In addition to the designated Project 
Engineer, the Contractor shall at the same time submit one copy of the 
detailed breakdown and the Eng Form 93 and 93a Form to the Area Engineer.  
 
     d.  The Government representative shall return any request for payment 
which is deemed defective within 7 days of receipt and shall specify the 
defects.  If the defect concerns a disagreement as to the amount of work 
performed and/or the amount of the payment being submitted, the Government 
and the Contractor's representative should meet to resolve the differences 
and reach agreement.  Upon agreement, the Contractor shall submit a new 
breakdown and Eng Form 93 (and 93a) and any other submissions requiring 
correction. These will be incorporated with the previous submittal and will 
then constitute a proper invoice.  
 
     e.  If agreement cannot be reached, the Government shall determine the 
proper amount per Contract Clause, PAYMENTS UNDER FIXED-PRICE CONSTRUCTION 
CONTRACTS and process the payment accordingly.  In this event, a "proper 
invoice" for Prompt Payment Act purposes will not have been submitted to the 
Government.  
 
     f.  The Government shall pay the Contractor in accordance with the 
following time frames:  
             
        1.  Progress Payments - From the date a "proper invoice" is 
received, in accordance with subparagraphs b and d of this clause, the 
Government will issue a check within 14 calendar days. 
 
        2.  Reduction in Retainage Payment.  If during the course of the 
contract, a reduction in retainage payment is required, the Government shall 
issue a check within 14 calendar days after the approval of the release to 
the Contractor by the Contracting Officer or his authorized representative.  
 
        3.  Final Payment.  A final payment request shall not be considered 
valid until the Contractor has fulfilled all contract requirements including 
all administrative items, payrolls, warranties, etc. and has submitted a 
release of claims.  When the Contractor has fulfilled all contract 
requirements and a "proper invoice" has been submitted, the Government shall 
issue a check within 14 days from the date of acceptance of the project by 
the Contracting Officer.  

 
   g. The Contractor is required to perform monthly progress payment surveys 
as permitted by the Contracting Officer. Surveys shall be in accordance with 
EC 1130-2-210, Hydrographic Surveying, 1 Oct 1998, for Class I Surveys. The 
method(s) to measure material dredged shall be established at the pre-
construction conference or some other time as directed by the Contracting 
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Officer's Representative. Survey quantity calculations shall be based upon 
the average end area method or triangulated irregular network systems (TINS) 
method. Progress payments on estimates of work accomplished for Bid Item 
Nos. 0001AC, 0001AG, 0001AH and 0001AL; and Optional Items 0005A, 0005B, 
0006A, 0006B and 0006C shall be 90 percent of the line item amount until the 
area is surveyed and accepted by the Government. The Contractor's proposed 
method for performing progress surveys and all equipment and computer 
programs shall be submitted for approval. Progress surveys shall be 
performed with digital depth sounders, heave compensators and appropriate 
survey data processing programs. Bar checks and calibrations shall be 
performed at the beginning and conclusion of all progress payment surveys. 

 
 
  1.25   TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER 
   
     1.  This provision specifies the procedure for determination of time 
extensions for unusually severe weather in accordance with the contract 
clause entitled "DEFAULT: (FIXED PRICE CONSTRUCTION)"(ER 415-1-15)(31 Oct 
89).  In order for the Contracting Officer to award a time extension under 
this clause, the following conditions must be satisfied (See paragraph 1.5 
part 11 for weather conditions): 
 
         a.  The weather experienced at the contract site during the 
contract period must be found to be unusually severe, that is, more severe 
than the adverse weather anticipated for the project location during any 
given month. 
 
         b.  The unusually severe weather must actually cause a delay to the 
completion of the project.  The delay must be beyond the control and without 
the fault or negligence of the Contractor. 
 
     2.  The following schedule of monthly anticipated adverse weather 
delays is based on National Oceanic and Atmospheric Administration (NOAA) or 
similar data for the project location and will constitute the base line for 
monthly weather time evaluations.  The Contractor's progress schedule must 
reflect these anticipated adverse weather delays in all weather dependent 
activities. 
 
Station Location:  Newark, N.J. 
 
        MONTHLY ANTICIPATED ADVERSE WEATHER DELAY 
           WORK DAYS BASED ON (5) DAY WORK WEEK 
 
  JAN  FEB  MAR   APR  MAY  JUN  JUL  AUG  SEP  OCT  NOV  DEC 
  (7)  (6)  (7)   (5)  (6)  (5)  (6)  (5)  (5)  (4)  (4)  (6) 
 
     3.  Upon acknowledgment of the Notice to Proceed (NTP) and continuing 
throughout the contract, the Contractor will record on the daily CQC report, 
the occurrence of adverse weather and resultant impact to normally scheduled 
work. Actual adverse weather delay days must prevent work on critical 
activities for 50 percent or more of the Contractor's scheduled work day.  
The number of actual adverse weather delay days shall include days impacted 
by actual adverse weather (even if adverse weather occurred in previous 
month), be calculated chronologically from the first to the last day of each 
month, and be recorded as full days. If the number of actual adverse weather 
delay days exceeds the number of days anticipated in paragraph 2, above, the 
Contracting Officer will convert any qualifying delays to calendar days, 
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giving full consideration for equivalent fair weather work days, and issue a 
modification in accordance with the contract clause entitled "DEFAULT (FIXED 
PRICE CONSTRUCTION)"(ER 415-1-15) (31 Oct 89). 

 
 
1.26   SAFETY AND HEALTH REQUIREMENTS MANUAL 
   
The Contractor is advised that the latest edition of the U.S. Army Corps of 
Engineers Safety and Health Requirements Manual, EM 385-1-1, as referenced 
in the Accident Prevention Clause of the CONTRACT CLAUSES in Section 00700, 
is dated 3 September 1996.  The Contractor shall review the latest changes 
and all interim changes (changes made between publication of new editions) 
to the U.S. Army Corps of Engineers Safety and Health Requirements Manual, 
EM 385-1-1, will be posted on the Headquarters Website.  The date that it is 
posted will become the official effective date of the change.  Contractors 
shall comply with the latest version of EM 385-1-1 that is in effect on the 
date of the solicitation.  The website location where these changes can be 
found is under the button entitled, "Changes to EM", located at: 
http://www.hq.usace.army.mil/soh/hqusace_soh.htm."   Before commencing work, 
the Contractor shall (1) submit a written Accident Prevention Plan which 
meets the minimum requirements outlined in EM 385-1-1, Appendix A; and (2) 
meet with representatives of the Contracting Officer to discuss and develop 
a mutual understanding relative to administration of the overall safety 
program.  No work shall commence until the Safety and Health Officer and the 
Accident Plan is accepted by the Contracting Officer. 

 
  a.   The Contractor shall submit a written Accident prevention Plan        
which meets the minimum requirements outlined in EM 385-1-1, Appendix A. All 
certificates, inspection reports and licenses identified in Section 19, 
entitled "Floating Plant and Marine Activities", paragraph 19.A.01 and 
19.A.02 of EM 385-1-1 shall be submitted with the Accident Prevention Plan.  
If there is conflict between the Government regulations and the Seagoing 
Barge Act, the most stringent requirement governs.  When new floating plant 
is brought onto the job site, said certificates and inspection reports, 
determining that the floating plant is in safe operating condition, shall be 
submitted to the Contracting Officer before it is placed in service.   
 
  b.   Notwithstanding what is shown on the specifications, the Contractor 
shall use the following Interim Policy Guidance below: 
 
      1) The following interim policy guidance is provided for EM 385-1-1, 
paragraphs 01.C.04 a & b currently written as: 
 
         "Operators shall not be permitted to operate beyond the following 
limits: 
 
           (a) Operators of hoisting equipment, mobile construction equipment 
and draglines shall not be permitted to exceed 10 hours of duty time in any 
24-hour period, including time worked at another occupation, without an 
interval of eight consecutive hours of rest. 
 
            (b) Operators of other equipment and motor vehicles, while on 
duty , shall not operate equipment or vehicles for a continuous period  of 
more than 10 hours in any 24-hour period without at least eight consecutive 
hours of rest; nor shall any employees, while on duty , operate any vehicles 
after being in a duty status for more than 12 hours during any 24-hour period 
without at least eight consecutive hours of rest. Variation in these 
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requirements requires documented approval of the designated authority and 
notification of the Command's Safety and Occupational Health Office." 
 
      2) Definitions for terms highlighted in bold and underlined type above 
are defined as: 
 
Duty Time, On Duty & Duty Status:  those hours for which the employee is 
being monetarily compensated. 
 
Continuous Period:  those hours for which employee works uninterrupted, 
except for meal periods and breaks, at one or more specific tasks during 
time. 
 
Rest (period):  time period free of all restraint or duty for and free of all 
responsibility for work or duty. 
 
Designated Authority:  the senior person in charge or his/her appointed 
representative for the operation being considered.  (Resident 
Engineer/Project Manager/Operations manager, etc.) 
 
Command Safety and Occupational Health Office:  the District Safety and 
Occupational Health Office having jurisdiction over the work being conducted. 
 
Activity Hazard Analysis:  a tool used to document a process by which the 
steps (procedures) required to accomplished a work activity are outlined, the 
actual or potential hazards of each step are identified, and measures for the 
elimination or control of those hazards are developed. 
 
Qualified Person:  one who, by possession of a recognized degree, 
certificate, or professional standing, or extensive knowledge, training, and 
experience, has successfully demonstrated his or her ability to solve or 
resolve problems related to the subject matter, the work, or the project. 
 
      3) The designated authority may issue a variance to paragraphs 01.C.04 
a or b.  The variance must be documented and supported by an Activity Hazard 
Analysis and the local Command Safety and Occupational Health Office 
notified. 
 
      4) In addition to currently required reporting criteria, a qualified 
person or persons(s) shall conduct special emphasis investigations on all 
Class A, B, & C, marine accidents to include property damage exceeding $2,000 
damage.  The investigations will specifically focus on work practices, 
schedules, time of day, hours on duty, rest periods, employees work schedule 
per pay period and other pertinent facts.  The results of the investigation 
will be documented and sent the HQUSACE Safety and Occupational Health Office 
for collection and evaluation. 
 
 
  1.27   PLANT 
   
The Contractor agrees to keep on the job sufficient plant to meet the 
requirements of the work.  The plant shall be in satisfactory operating 
condition, capable of safely and efficiently performing the work as set 
forth in the specifications and be subject to the inspection of the 
Contracting Officer at all times.  No reduction in the capacity of the plant 
employed on the work shall be made except by written permission of the 
Contracting Officer.  The measure of the capacity of the plant shall be its 
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actual performance on the work to which these specifications apply. The use 
of hopper and cutterhead dredges is prohibited 

 
 
  1.28   STATE/LOCAL INCOME TAXES 
   
The Contractor agrees that if during the performance of this contract it is 
relieved of its obligation to pay state and/or local income taxes on the 
income from this contract, an equitable adjustment will be made.  The 
Contractor agrees to notify the Government within thirty (30) days of its 
relief from such taxes.  

 
 
  1.29   THE SEAGOING BARGE ACT (Revised 46 USC 2101(3),(32); 3301(4),(6); 
3302 (c)(2); 3305(a),(a)(1),(3),(4); 3307(1),(3); 3309(a); 3311) 
   
The Seagoing Barge Act applies to this project.  In the event the Contractor 
contemplates using plant that requires U.S. Coast Guard certification to 
comply with this Act, the Contractor shall submit a copy of said 
certificate(s) with his Accident Prevention Plan to the Contracting Officer 
for approval within fifteen (15) calendar days after the award of contract.  
No work shall commence until the Contracting Officer reviews and approves 
the Accident Prevention Plan.  If there is conflict between the US Army 
Corps of Engineers Manual and the Seagoing Barge Act, the most stringent 
requirement governs. 

 
 
  1.30 TIME EXTENSIONS:  (APR 1984) 
   
Notwithstanding any other provisions of this contract, it is 
mutually understood that the time extensions for changes in the work will 
depend upon the extent, if any, by which the changes cause delay in the 
completion of the various elements of construction.  The change order 
granting the time extension may provide that the contract completion date 
will be extended only for those specific elements so delayed and that the 
remaining contract completion dates for all other portions of the work will 
not be altered and may further provide for an equitable readjustment of 
liquidated damages under the new completion schedule.  (FAR 52.212-6) 

 
 
  1.31   SUPERINTENDENCE OF SUBCONTRACTORS:  (JAN 1965) 
   
     a.  The Contractor shall be required to furnish the following, in 
addition to the superintendence required by the Contract Clauses titled, 
"SUPERINTENDENCE BY THE CONTRACTOR". 
 
        (1) If more than 50% and less than 70% of the value of the contract 
work is subcontracted, one superintendent shall be provided at the site and 
on the Contractor's payroll to be responsible for coordinating, directing, 
inspecting and expediting the subcontract work. 
 
        (2) If 70% or more of the value of the work is subcontracted, the 
Contractor shall be required to furnish two such superintendents to be 
responsible for coordinating, directing, inspecting and expediting the 
subcontract work. 
 



Am2-Section 00800 20

     b.  If the Contracting Officer, at any time after 50% of the 
subcontracted work has been completed, finds that satisfactory progress is 
being made, he may waive all or part of the above requirement for additional 
superintendence subject to the right of the Contracting Officer to reinstate 
such requirement if at any time during the progress of the remaining work he 
finds that satisfactory progress is not being made.  (DoD FAR Supplement 
52.236-7008) 

 
 
 
  1.32   INSURANCE PROCURED BY CONTRACTOR AND THE PORT AUTHORITY   
 
  1.32A INSURANCE PROCURED BY CONTRACTOR   
 

a.  At the Government’s option, to be exercised in writing no later 
than 270 days after the contract award, the Contractor shall procure 
and maintain during the entire period of its performance under this 
contract the following insurance policies: 

 

(1) Commercial General Liability Insurance in limits of not 
less than Three Million Dollars ($3,000,000) combined single 
limit per occurrence for bodily injury, death, personal injury 
and property damage, including but not limited to coverage for 
premises-operations, products-completed operations, 
independent contractors, broad form property damage, property 
damage arising out of explosion, collapse or underground 
property damage hazards, with contractual liability coverage 
covering the risks assumed under this agreement. 

(2) Automobile Liability Insurance covering owned, non-owned 
and hired autos with a limit of not less than Three Million 
Dollars ($3,000,000) per accident. 

(3) Maritime Protection and Indemnity Insurance, and Chartered 
Legal Liability Insurance where applicable, relating to the 
operation, maintenance, or use of any vessel, in limits of not 
less than Five Million Dollars ($5,000,000) combined single 
limit per occurrence for bodily injury, death, and property 
damage including coverage for Masters and members of crews. 

(4) Environmental Liability Insurance in limits of not less 
than One Million Dollars ($1,000,000) combined single limit 
per occurrence for bodily injury, death and property damage 
indemnification given by under this agreement. 

b.  The policies described in 1, 2, 3 and 4 above shall be endorsed to 
include the Port Authority of New York and New Jersey (the “Port Authority”) 
as additional insured and shall contain a provision that the policies may not 
be cancelled, terminated or modified without thirty days written notice to 
the Contracting Officer, US Army Corps of Engineers, 26 Federal Plaza, New 
York, New York 10278-0090 and the General Manager, Risk Management/Treasury, 
225 Park Avenue South, 12th Floor, New York, NY 10003.  Moreover, the 
Commercial General Liability policy shall not contain any provisions for 
exclusions from liability other than provisions for exclusions from liability 
forming part of the standard, basic unamended and unendorsed commercial 
general liability policy.  The policies described in 1, 2, 3 and 4 shall also 
include cross-liability coverage and must be stated on the certificate (s) of 
insurance. 
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c.  Further, the liability policies shall be specifically endorsed to 
prohibit the insurance carrier form raising any defense involving in any way 
jurisdiction of the Tribunal, immunity of the Port Authority, governmental 
nature of the Port Authority or the provisions of any statutes respecting 
suits against the Port Authority without obtaining written expressed advance 
permission from the General Counsel of the Port Authority.  The certificate 
(s) of insurance shall contain this language. 

d.  The Contractor shall take out and maintain Workers’ Compensation 
Insurance (including other states coverage) in accordance with requirements 
of law.  The policy shall include the United States Longshore and Harbor 
Workers’ Compensation Act Endorsement. 

e.  In the event the Government exercises the option provided for in 
this Section, the Contractor shall furnish the Contracting Officer and to the 
Port Authority at the above addresses, within five (5) calendar days of the 
award of the opinion, a certificate of insurance evidencing the above 
required insurance.  The policies and the certificate of insurance evidencing 
required insurance shall contain an endorsement to the effect that 
cancellation or any material change in the policies adversely affecting the 
interests of the Port Authority in such insurance shall not be effective for 
such a period as may be prescribed by the laws of the State in which this 
contract is to be performed and in no event less than thirty (30) days after 
written notice thereof to the Contracting Officer and the Port Authority 
shall have the right, upon written notice, to receive copies of the policies 
required hereunder. 

f.  Prior to exercise of the option provided for in this Section, the 
contractor will be required to submit to the Contracting Officer a 
certification from the Contractor's insurance carrier that the amount 
inserted by the Contractor in the item entitled "Additional Cost for Optional 
Insurance" of the Price Schedule represents only the additional premium paid 
by the Contractor as a direct result of the specific insurance requirements 
of this Section and excludes those premium costs which would have otherwise 
been incurred by the Contractor if the insurance option had not been 
exercised. 

g. Prior to any exercise of the option provided for in this Section, 
the Contractor shall furnish a computation from his insurance carrier, which 
sets-forth the elements of the said additional premium, including, but not 
limited to the following: the additional costs of the Port Authority of New 
York and New Jersey being named as an additional insured broken down by 
policy type; any other additional costs due to the insurance requirement and 
the nature thereof. 

 
h. Prior to any exercise of the option provided for in this Section, 

the Contractor shall furnish a computation as to that amount, if any, of the 
premium costs of his existing insurance coverage he is allocated to the work 
of this contract. The Contractor shall indicate whether such attribution is 
pursuant to a standard formula or cost administration practice or was 
otherwise derived. 

 
i. The Government reserves the right to request a further elaboration 

with regard to this computation at any time before exercise of the option. 
 
j. Payment items for insurance premium procured by the Contractor under 

this paragraph shall be made at contract lump sum price listed in the Price 
schedule, option Item No. 0002, Additional Cost for Optional Insurance, if 
the optional item is awarded. 
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  1.32B   Insurance Procured by the Port Authority   
 

The Port Authority will procure and maintain in force at its own cost 
an Environmental Insurance Policy covering Contractor's pollution legal 
liability and professional liability, including cleanup, with a limit of 
$20,000,000 each claim and in the aggregate and a deductible of $100,000 as 
it relates to the work of this Contract for dredging and disposal of dredged 
material. The policy will be in effect commencing on the date that the 
Government awards this Contract and will include the Contractor and approved 
subcontractors as named insureds for such period that is appropriate for the 
methods used by the Contractor and subcontractors for dredging and disposal 
of dredged material.   
 

The Contractor and the subcontractors must refer to the policy form to, 
determine all coverage included and excluded and to determine their rights 
and responsibilities as insureds under the policy form. A copy of the policy 
may be examined during normal business hours by the Contractor or, at the 
Contractor's request, by any of the subcontractors performing work for the 
Contractor under this Contract, at the office of the General Manager, Risk 
Management/Treasury, 225 Park Avenue South, 12th Floor, New York, NY 10003.  
The contractor and the subcontractors are responsible for payment for all 
losses within the deductible and losses not covered by the Environmental 
Insurance policy.  

The Contractor and subcontractors shall comply with all obligations as 
insureds under or in connection with the above policy.  

 
 
  1.33   FIELD OFFICE  
    
 a. The contractor shall furnish the following new equipment to the existing 
Government Office Trailer facilities located at Caven Point, NJ for use of 
the Contracting Officer.  
   *  Four (4) cellular mobile phones (latest model) and monthly bills      
associated with the cellular phones are to be paid by the Contractor. 
   *  Three (3) 2-line telephones with extension and intercom connection, a 
separate cordless station phones 900 MHz (2) line (Total 12 Units).  
Installation and phone company fees, and monthly local and long distance 
bills for the duration of this contract are to be paid by the Contractor.  
The Contractor shall arrange for the telephone service and instruments as 
follows: 
   * 7 separate phone lines with 12 instruments and wall jacks for voice   
communication. 
   * One (1) five line digital telephone answering machine with remote      
answering and access capability and voice time/day stamp. 
   * Four (4) 4-drawer, legal size lockable filing cabinets. 
   * Two (2) Shelf set, four shelves high x 12 inches deep x 3 feet long, 
(attachable to wall). 
   * One (1) Plain paper telefax machine with a dedicated telephone line    
and an adequate supply of paper. The supply of telefax paper shall be    
replenished by the Contractor as required by the Contracting Officer. 
   * Four (4) IBM compatible personal computers Pentium IV 1 GHz or better 
with computer desk with printer stand, to be supplied complete in all 
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respects to the Contracting Officer within 10 days of notice to proceed, 
including for each machine: 
   * Computers shall be connected to a high speed internet connection with a 
bandwidth of at least 512 kbps DSL'cable network connection. 
   * Four (4) computer printers: HP Deskjet 1120C or Equal 
   * High-speed cache memory controller with 512 KB L2 PIPELINE BURST CACHE 
   * 1 GHz SYSTEM BUS 
   * 500 MB SDRAM or more 
   * (1) 3.5" 1.44 MB diskette drives with hard drive controller 
   * 20 GB hard drive with access time of 9 ms 
   * Multi I/O card 
   * 7 expansion slots 
   * Sound Card W/ SPEAKERS 
   * Enhanced 101 keyboard 
   * DOS 6.22 or higher 
   * 6 outlet surge protectors 
   * 17" SVGA high-resolution flat panel display screen color monitor with 
refresh rate 75 Hertz or better 
   * Diamond Viper V770D Video Card or better 
   * DVD ROM and CD writer 
   * 10/100 MB 3 COM Net Card with RJ45 connector (Network Connection) 
   * 8 MB SVGA color graphics card minimum 100MHz  
   * Provide paper supplies, ink cartridges, toners, etc., and maintenance  
as necessary for all office equipment. 
   * Original DOS manual and disks installed 
   * 3 button Mouse w/ pad 
   * Modem 56000 Baud v90 
   * Voice recognition software with 95% accuracy. 
   * Software 95% Scan OCR Accuracy 
   * CD ROM (DVD 40x/Speed) (INTERNAL) 
   * CD 2X6R/W (READ/WRITE CD) W/ 20 DISKS (INTERNAL) 
   * 100mb ZIP drive or equal, which will accept 100mb ZIP disks (internal) 
   * WINDOWS 2000 or Windows (latest version) 
   * Primavera for windows including all original disks and manuals or      
equivalent  
   * 8 Microsoft Office 2000 Professional including MS Word and Excel or 
latest version 
   * Anti-Virus software 2 types 
   * Communication Software 
   * Microstation software 
   * All software shall be the latest version available, compatible with 
hardware, and shall be provided with CD ROM disks and manuals as installed 
   * Computer must be completely set up with DOS and the above software    
operable.  Setup person will give an eight-hour demonstration period to    
show that all components are functioning properly and answer any questions 
the Contracting Officer may have ABOUT ANY PROGRAM. 
   * ALL REQUIRED CABLES CONNECTORS AND WIRING TO CREATE THE COMPUTER    
NETWORK AND HARDWARE. 
 
   The following new equipment shall also be provided: 
   * One (1) 19" Color TV  
   * A weather station at the PJ Project Office to electronically record wind 
speed, direction and rainfall intensity on a daily basis 
   * One Video Cassette Recorder (VCR) VHS Format Record/Play ability 
   * One Digital Video Camera with interface, software, spare battery,    
case and charger  
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   * One (1) Optical scanner-full page 4800 DPI Enhanced with optical       
character reader and OMNI PAGE PRO software SCSI interface TWAIN driver. 
   * One (1) Vertical filing plan rack for twelve sets of 30 inch x    48-
inch plans 
   * One (1) Heavy duty, digital, photocopying machine, with auto document 
feeder, sorter, collator, enlarging/reduction ability, 8.5 x 11; 1, 8.5 x 14 
and 1, 11 x 17 paper trays and an adequate supply of copy paper and printing 
supplies.  The supply of copy paper shall be replenished by the contractor as 
required by the Contracting Officer 
   * One (1) Coat Rack 
   * One (1) Paper towel dispenser with towels 
   * One (1) Paper cup dispenser with cups 
   * One (1) Water cooler/heater 
   * One steel locking storage cabinet 
          
   The following services shall be provided to the office: 
   * Potable bottled water as required maintaining a daily water supply    
with one spare bottle each day. 
   * Fire Extinguishers.  Non-toxic, dry chemical, fire extinguisher    
meeting Underwriters Laboratories, Inc.  approval for Class A, Class B,    
and Class C fires with a minimum rating of 10A; 20B; 10c 
   * Radio communication equipment including base station and two (2) 
portable units on the Contractor's frequency, all with desk chargers.  If the 
Contractor's frequency is not VHF then provide, in addition to the    
contractor's frequency equipment, a VHF Base Station and FOUR (4) hand held 
VHF radios with desk chargers similar to ICOM IC-M125 (Base Station) and IC-
M15 Hand Held. 
   * 2 pairs marine binoculars, Bushnell Powered 16X50 Insta Focus Waterproof 
Binocular or Equal 
   * Janitorial services for the two existing field office trailers at Caven 
Point, NJ on a daily basis including, but not limited to, sweeping, emptying 
baskets, weekly mopping, dusting all surfaces, servicing of toilets and 
washing and waxing of floors, cleaning all windows (interior and exterior) 
AND re-supply of paper goods and soap. 
   * Sufficient supply of electrical outlets. 
   * All utilities (water, sewer, electricity, heat, and all telephones) 
monthly bills are paid by the Contractor for the duration of this       
contract.       
 
      b.  The Contractor shall provide maintenance of exterior and interior 
of two existing field office trailers at Caven Point, NJ to include all 
systems , i.e., electrical, mechanical such as HVAC, plumbing, water supply, 
sewer and cleaning.  Cleaning shall include power washing.  Payment shall be 
made for providing above accommodations and all costs in connection therewith 
shall be paid at contract lump sum price listed in the Bidding Schedule. 
 
      c.  Computer Security requirements: 
 
   The Contractor will agree to accept responsibilities and comply with 
procedures indicated below in connection with the furnishing of Contractor-
owned computers for use by the Government personnel in accordance with 
contract requirements. 
           
         1.  The computers must be dedicated exclusively for the Government 
use.  The Contractor will not use any computer it supplies which is 
designated for use by the Government.  The Contractor will assure that the 
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Central Processing Unit (CPU) is electronically isolated from the 
contractor's and not inter-connected via Local Area Network (LAN).     
 
         2.  Normal access to the computer shall be restricted to Corps of 
Engineers personnel.  The Contractor shall install computers in Office 
Trailers dedicated for Government use, whether new or existing.  The 
Contractor must immediately notify the Government personnel when emergency 
access to the trailer was exercised by non-Government individuals, and what 
the circumstances were. 
 
         3.  If the CPU hard drive fails,  the Government will furnish an 
equivalent hard drive to the owner of the computer, and the old hard-drive 
will be returned to the Government. The Contractor shall not remove any hard 
drive nor proceed with any repair of the computer unless an authorized 
Government employee witnesses and approves of the repair. 
 
         4.  At the time of return of the computer, the Contractor will allow 
the Government to first remove all information from the hard-drive. 
 
         5.  The Contractor agrees to provide a written certification signed 
by an authorized officer of the company agreeing to the above policy.  
 
 
  1.34   PRICING OF ADJUSTMENTS   
 
When costs are a factor in any determination of a contract price adjustment 
pursuant to the Changes clause or any other clause of this contract, such 
costs shall be in accordance with Part 31 of the Federal Acquisition 
Regulation and DFARS 52.215-7000 (APR 1985) as follows:  In determining 
whether a pricing adjustment is expected to exceed $100,000, the term 
"pricing adjustment" shall mean "the aggregate increases and /or decreases 
in cost plus applicable profits."(FAR 52.236-1) 

 
 
  1.35   PEFORMANCE OF WORK BY THE CONTRACTOR (1984 APR)    
 
The Contractor shall perform on the site, and with its own organization, 
work equivalent to at least twenty (20) percent of the total amount of work 
to be performed under the contract.  This percentage may be reduced by 
supplemental agreement to this contract if, during performing the work, the 
Contractor requests a reduction and the Contracting Officer determines that 
the reduction would be to the advantage of the Government.  (FAR 52.236-1) 

 
 
  1.36   PARTNERSHIP IMPLEMENTATION PLAN    
 

To more effectively accomplish this contract, the Government proposes 
to form a partnership with the Contractor. This partnership would draw on 
the strengths of each organization in an effort to achieve a quality product 
within budget and on schedule. This partnership would be bilateral in make-
up and participation by the Contractor is required.  A facilitator subject 
to approval by the Contracting Officer shall be hired by the Contractor, who 
would be responsible to arrange for an offsite location for the initial 
conference, provide all workshop materials, and compile and distribute a 
completed partnering agreement to all participants within 30 days after the 
initial partnering session. Both parties will sign and abide by the 
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partnering agreement.  The initial conference site location will be 
coordinated with the Contracting Officer for approval.  

 
Contractor should plan for the attendance of approximately 15-20 individuals 
from the Government in addition to the Contractor's and Sub-contractor's 
personnel. The cost of the facilitator, offsite conference facility, and the 
partnering agreement will be borne by the Contractor.  Subsequent 
partnership conferences will be held monthly, and will be facilitated by the 
Government representative and held at Government facilities. They are 
anticipated to be each of one-hour duration. For subsequent monthly 
conferences the Government will prepare the agenda, and the Contractor will 
prepare and distribute minutes within 48 hours of the conclusion of the 
conference. 

 
 
  1.37   PRECONSTRUCTION CONFERENCE    
 
     a. A Preconstruction Conference will be arranged by the Contracting 
Officer or his Representative after award of the contract and before the 
commencement of work. The Contracting Officer's Representative will notify 
the Contractor of the time and date set for the meeting. At this conference, 
the Contractor shall be oriented with respect to Government procedures and 
line of authority, contractual, administrative, and construction matters. 
Additionally, a schedule of required submittals will be discussed. 
 
     b. The Contractor shall bring to this conference the following items in 
either completed or draft form: 
 
- The Contractor's order of work for dredging and performing other work. 
- Accident Prevention Plan.  (See Contract Clauses) 
- Quality Control Plan. 
- Letter appointing Superintendent. 
- List of Subcontractors.    

  - All office equipment and furniture catalogs for Government approval.  All 
  office equipment and furniture will be brought to the site for field office 
  within 15 calendar days after Government approval. 
 
 
  1.38   MISPLACED MATERIAL    
 
Should the Contractor, during the progress of the work, lose, dump, throw 
overboard, sink, or misplace any material, plant, machinery, or appliance, 
which in the opinion of the Contracting Officer may be dangerous to or 
obstruct navigation, the Contractor shall recover and remove the same with 
the utmost dispatch.  The Contractor shall give immediate notice, with 
description and location of such obstructions, to the Contracting Officer or 
inspector, and when required shall mark or buoy such obstructions until the 
same are removed. Should the Contractor refuse, neglect or delay compliance 
with the above requirements, such obstructions may be removed by the 
Contracting Officer, and the cost of such removal may be deducted from any 
money due or to become due the Contractor, or may be recovered under his 
bond.  The liability of the Contractor for the removal of the vessel wrecked 
or sunk without fault or negligence shall be limited to that provided in 
sections 15,19, and 20 of the River and Harbor Act of March 1899. (33 USC 
410 et seq.) (DoD FAR supplement 52.236-7006) 
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  1.39   CHANGE OF DISPOSAL FACILITY    
 
    a. The Government reserves the right to negotiate a change to the 
contract as other disposal facilities become available to the Government. 
     
    b. If such a change causes an increase or decrease in the Contractor's 
cost of, or the time required for, the performance of any part of the work 
under this contract, the Contracting Officer shall make an equitable 
adjustment to and modify the contract in accordance with the Contract Clause, 
CHANGE (FAR 52.243-4). 
 
    c.  Placement of non-rock and non-HARS Materials at the Newark Bay 
Confined Disposal Facility (NBCDF):  Placement of non-rock material 
unsuitable for placement at the HARS at the NBCDF shall be at the direction 
of the Contracting Officer or the Contracting Officer's Representative.  In 
addition the Contracting Officer or the Contracting Officer's Representative 
shall identify the area to be dredged by the Contractor.  Placement of the 
non-rock material "unsuitable for placement at the HARS" at the NBCDF will be 
directed on a "scow by scow" basis.  See the NJDEP Federal Consistency 
Determination/Water Quality Certification, which accompanies. 
 
 
  1.40   NOTES ON ESTIMATED ROCK ELEVATIONS    
 
  The rock contours shown on the plans and approximate rock lines shown the 
cross sections were developed from the data contained in the subsurface 
investigations and form the basis of the Government estimate.  Since this 
data can be subject to different interpretations, bidders are advised to 
perform their own independent evaluation of rock contours and approximate 
rock lines. 
 
 
  1.41   CONTRACTOR DIVING OPERATION    
     
     a. Diving contractors shall submit a safe practices manual that includes 
the requirements of EM 385-1-1, Section 30.A.11 (1) through (5) to the 
Command Dive Coordinator (UDC) for review and acceptance at least fifteen 
(15) days prior to the commencement of dive operations. 
 
     b. A dive operations plan in accordance with EM 385-1-1, Section 30.A.13 
a. (1) through (11) shall be developed and implemented by the diving 
contractor for each dive. The plan shall be submitted to the UDC and the 
Safety and Occupational Health Office Dive Safety Representative for review 
and acceptance prior to commencing the dive. Written acceptance in the form 
of a memorandum or electronic mail from the UDC in required for diving 
operations to commence. 
 
 
  1.42   FACILITIES   
 
The Contractor shall provide and maintain as a minimum one boat in good 
running condition and less than one year old or equivalent subject to the 
approval of the Contracting Officer Representative (COR), used exclusively by 
the Government representatives.  The contractor shall provide all fuel, 
maintenance and repairs for the boat until the contract completion date. 
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- The boat shall meet the following specifications: 26' length Aluminum Hull 
with weatherproof cabin.  USCG safety package, anchor, boarding ladder, heat 
and air conditioning, ship log, VHF radio, Contractor's frequency Radio (if 
other than VHF), Class B EPIRB, Loud Hailer, cooler, torsion tow bar with 
line, and crash rail, (2) Remote spot lights. 
 
* Power options: twin outboards or single inboard engine with standby 
outboard engine.  
 
* Contractor to provide year round docking facilities in the City of Bayonne, 
NJ for the duration of the contract adjacent to the construction site and 
subject to the approval of the contracting Officer Representative. 
 
* Products of manufacturers may be substituted provided they are equivalent 
in all respects, are similarly equipped and are 26 feet LOA, subject to the 
approval of the Contracting Officer.  Safety equipment required by the US 
Coast Guard shall also be provided for the boat.  The contractor shall hold 
the Government harmless for any damage to the boat, other than that caused by 
negligent operation. 
 
- The contractor shall provide and maintain as minimum two (2) vehicles in 
good running condition and less than one year old or equivalent subject to 
the approval of the Contracting Officer Representative exclusively for use by 
Government representatives.  The Contractor shall provide all fuel, 
maintenance, weekly cleaning (inside and outside), insurance and repairs for 
the vehicles until the contract completion date without restriction. 
 
* One (1) vehicle shall be a full size 4-door vehicle with Power Windows 
AM/FM Stereo, Air Conditioning with locking rear differential. 
 
* One (1) vehicle shall be a Chevrolet, Ford, GMC, (Suburban, Expedition, 
Excursion) or equal that can carry 7 passengers or more with power windows, 
AM/FM Stereo and Air Conditioning with tow package. 
 
* 1 of the above vehicle shall be 4x4. 
 
* Products of other manufacturers may be substituted provided they are 
equivalent in all respects and are similarly equipped and subject to the 
approval of the Contracting Officer.  The Contractor shall hold the 
Government and the PANYNJ harmless for any damage to the vehicles, other than 
that caused by negligent operation. 
 
 a.  The Contractor shall take out and maintain an Automobile Liability 
Insurance written on the comprehensive form of policy. The policy shall 
provide for bodily injury and property damage liability in limits of not less 
than $200,000 per person and $500,000 per occurrence for bodily injury and 
$20,000 per occurrence for property damage covering the operation of all 
automobiles provided for the Government employee use in connection with 
performing the contract.  The liability policy shall be endorsed to include 
the US Army Corps of Engineers, as an additional insured and shall contain a 
provision that the policies may not be cancelled, terminated or modified 
without thirty days notice to the Contracting Officer.   
 
 b.  No separate payment will be made for providing the above accommodations 
and all costs in connection therewith will be considered the obligation of 
the contractor.  All facilities shall be removed from the project site at the 
contract completion date or when and as directed by the Contracting Officer. 
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  1.43   LABOR SURPLUS AREA EXPENDITURE REQUIREMENTS (JUL 1978)   
 
(This paragraph pertains only to work done within the boundaries of Richmond 
County, New York.) 
 
    a. The site of the construction work is located in an area determined by 
the Secretary of Labor to be a Labor Surplus Area.  Accordingly the 
Contractor hereby agrees to perform a substantial portion of the contract 
work in this or in any other labor surplus area.  "Substantial portion" 
means the aggregate costs that will be incurred by the Contractor and his 
first-tier subcontractors and suppliers, on account of manufacturing, 
production, or services performed in this or any labor surplus area, and the 
costs that will be incurred by second-tier and lower-tier subcontractors on 
the construction site will exceed fifty percent (50%) of the price of this 
contract. 
 
    b. Upon request, the Contractor shall furnish to the Contracting Officer 
data to substantiate that this obligation is satisfied. 
 
    c. The Contracting Officer will furnish upon request a list of labor 
surplus areas.  

 
 
  1.44  QUANTITY SURVEYS    
 
   a.   Quantity Surveys 
 
Quantity Surveys shall be conducted, and the data derived from these surveys 
shall be used in computing the quantities of work performed and the actual 
construction completed and the in-situ volume of the dredged material 
removed.   
 
   b.   Government Surveys 
 
The Contracting Officer will conduct the pre-dredge survey of the contract 
area as close to commencement of dredging as possible.   
 
Upon the removal of the Non-Rock Material, Bid Item Nos (CLIN). 0001AC, 
0001AG, and 0001AH; 0005A and 0005B and 0006A, and 0006C the Government will 
conduct post-dredge surveys, at no expense to the Contractor, except as noted 
in Section 00800, Special Contract Requirements entitled "Final Examination 
and Acceptance".   Quantity computations for the volume of Non-Rock Material 
removed will be based on these surveys. 
 
   c.   Contractor Surveys 
 
The Contractor shall conduct the surveys for any periods for which progress 
payments are requested and shall make the computations based on these 
surveys.  All surveys accomplished by the Contractor shall be conducted under 
the direction of the Contracting Officer, unless the Contracting Officer 
waives these requirements for each specific instance.  For the Contracting 
Officer to approve the selected survey firm or licensed surveyor, the 
Contractor must provide documentation indicating that modern electronic 
horizontal positioning and sounding system equipment will be used for the 
surveys to be performed as well as documentation verifying the experience of 
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the operators using the equipment.  Typical information that will be 
required, as a minimum, includes the name, model, and year of manufacturer of 
the electronic equipment, the electronic frequencies of the horizontal 
positioning equipment and the sounding equipment, and manufacturer's stated 
positioning and sounding accuracies, and capability of the equipment proposed 
for usage.  In addition, the Contractor must provide the information that a 
safe and suitable vessel meeting U.S. Coast Guard requirements is available 
and will be used for operation in the waters where the surveys are to be 
performed.  The Contractor shall submit credentials/qualifications as 
evidence that qualified, experienced staff are available and will be used for 
the operation of the vessel as well as the electronic positioning and 
sounding equipment. 
 
   d.   Field Notes 
 
Promptly upon completing a survey, the Contractor shall furnish the originals 
of all field notes and all other records related to the survey including 
quantity calculations and cross sectional plots to the Contracting Officer, 
who shall use them as necessary to determine the amount of progress payments.  
The Contractor shall retain copies of all such materials furnished to the 
Contracting Officer. 
 
 
  1.45  ALTERNATE DISPOSAL SITE COMPLIANCE    
 
ALTERNATE DISPOSAL SITE COMPLIANCE 
If the Bidder selects to bid an alternate disposal site(s) the Apparent low 
bidder must demonstrate to the Government within 70 calendar days from the 
date the Apparent low bidder is notified of being the low bidder; that the 
alternate disposal site(s) is operational, capable of processing and 
disposing of the Non-rock material unsuitable for placement at the HARS on 
that date for the in-situ quantity as per line items CLIN 0001AC, 0005B and 
0006C and is in compliance with the New Jersey Department of Environmental 
Protection and/or with the New York State Department of State Coastal Zone 
Management (CZM) Program Policies or other host state compliance as 
appropriate for the disposal of dredged material. 
 
The alternate disposal site(s) must have sufficient capacity to receive Non-
rock material unsuitable for placement at the HARS from the project site. The 
Apparent low bidder is required to perform all work to demonstrate that the 
alternate disposal site(s) is permitted, operational, capable of processing 
and disposing of the Non-rock material unsuitable for placement at the HARS 
on that date for the in-situ quantity as per line item CLIN 0001AC, 0005B and 
0006C and is in compliance with the New Jersey Department of Environmental 
Protection and/or with the New York State Department of State Coastal Zone 
Management Program Policies or other host state compliance as appropriate for 
the disposal of dredged material. Disposal of the dredged material shall be 
in a fully permitted facility that has been permitted by the host state, with 
beneficial reuse wherever possible. Dredging, dewatering and/or other 
processing (if any), transfer, transportation and material disposal shall be 
performed in accordance with applicable law and requirements of all 
associated permits, approvals and government authorities having jurisdiction. 
 
 
  1.45.1   Information Submitted by the Apparent Low Bidder within 3 Calendar 
days  
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If the bidder selects to bid an alternate disposal site(s) for the processing 
and disposal of Non-rock material unsuitable for placement at the HARS, other 
than the Government designated upland site, the Apparent Low bidder must 
submit within 3 calendar days from the date they are notified of being the 
Apparent Low Bidder the following information for the alternate site(s): 
 
a) Name of the alternate site 
 
b) Location (street address, city, state) of the alternate site 
 
c) Point of Contact for the alternate site and telephone number 
 
d) Total capacity available at the alternate site for placement of Dredged 
Material 
 
e) Detailed list of all permits and approvals that are required for the 
selected site to demonstrate that the site is legal to receive, operate, 
process and dispose of dredged Material and their status. Permits and 
approvals that shall be provided by the Apparent Low Bidder to the Government 
include placement site permits as applicable and others as related to 
transportation, processing and placement of the dredged material, or any 
other aspects of the bidder's proposed disposition of the dredged material 
including any and all permits, authorizations, contracts, agreements, 
licenses, rights-of-entry. 
 
f) Copies of permits currently issued/approved at the time of submission. 
 
g) Identification of Regulatory Agency required to issue/approve items listed 
in e) above 
 
h) Timeline for obtaining the required permits - Bar Chart for Obtaining 
Permits and Approvals - A bar chart indicating time(s) required for obtaining 
all permits/approvals required by the bidder for each item of work as 
described by the bidder. The schedule will detail the major steps (such as 
time to prepare the permit request, the date it will be submitted to the 
regulatory agency, time for agency review, public coordination, etc). 
 
i) Evidence of Anticipated Daily Production Capability - Evidence of the 
anticipated daily production capability (CY /day) and throughput rates for 
their proposed integrated system of dredging, transportation, processing, and 
placement for each alternate site proposed. 
 
j) Disposal Site Elements Information -  
1) State capacity of each element of the system. This should include both the 
total capacity and uncommitted capacity of the disposal site(s).  
 
2) Time frame for availability for each element of the system: hours of 
operation in each day; days of operation in each week; months of operation in 
each year.  
 
3) Location of each element of the system: Descriptions with reference maps; 
Distances between the elements, measured in miles. 
 
k) Disposal Site(s) Construction Activity Schedule and Project Construction 
Schedule - A schedule showing the order in which the apparent low bidder 
proposes to perform the work and the dates on which the apparent low bidder 
contemplates starting and completing the salient features of work (including 
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acquiring materials, plant and equipment, and the completion of the major 
acceptance areas). The schedule shall indicate that the production rate of 
the facility is sufficient to ensure that the project will be completed 
within the contract's required completion date. The apparent low bidder shall 
consider its proposed integrated system of dredging, transportation, 
processing, and placement. The schedule shall be in the form of a progress 
chart of suitable scale to indicate approximately the percentage of work 
scheduled for completion by any given date during the period. The apparent 
low bidder must indicate on this schedule the salient features of work for 
the alternate disposal site(s) that are needed to be completed within 70 
calendar days from date the Apparent low bidder is notified of being the low 
bidder so that the site(s) is operational, capable of processing and 
disposing of the Non-rock material unsuitable for placement at the HARS for 
the in-situ quantity identified in the price schedule. 
 
  1.45.1.A     Synopsis of proposed operation - Narrative of no more than 
five (5) pages detailing the operation to move the Non-rock material 
unsuitable for placement at the HARS from the site to its final resting place 
that the apparent low bidder has identified. The synopsis shall provide 
suitable detail to adequately track the material from dredging, through 
transportation and processing to its ultimate placement. The synopsis shall 
include the following: 
 
1) Provide a list of the names, locations, and point of contact, telephone 
number, loading and unloading facilities for each disposal facility including 
site capacity. 
 
2) Provide a detailed map indicating locations of loading and unloading 
facilities or area within the proposed property to be utilized, for each 
disposal location, with a description of the material handling process at 
each disposal location. 
 
3) Provide Hours of operation, transportation and operating procedures at 
unloading facilities. 
 
4) Provide Facilities information: Access to Unloading facilities, Acceptable 
scow size, Disposal Site O&M manual, demurrage time to unload scow or trucks, 
anticipated processing time and placement materials, and other facility 
restriction if any. 
 
5) Provide a detailed description of the dredging procedure proposed to 
include the identification of dredges,buckets,scows,tugs and other salient 
equipments to be used for the project. 
 
6) Submit a detailed description of the loading and transportation procedures 
to be utilized. 
 
  1.45.2   Information to be submitted by the Apparent Low Bidder within 70 
calendar days 
 
The Apparent Low Bidder shall submit the following information within 70 
Calendar Days from the date the Apparent Low bidder is notified of being the 
low bidder. 
 
a) Information submitted within 3 days of notification - All the information 
provided previously must also be included in the final package, revised as 
necessary. 
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b) Evidence Demonstrating that the Alternate Disposal site(s) is Permitted, 
Operational, Capable of Processing and Disposing Dredged Material from the 
project site - The apparent low bidder must demonstrate to the Government 
within 70 calendar days from the date the Apparent low bidder is notified of 
being the low bidder that the alternate disposal site(s) is permitted, 
operational, capable of processing and disposing of the Non-rock material 
unsuitable for placement at the HARS for the in-situ quantity as per line 
items 0001AC, 0005B and 0006C by calendar day 70 from date the Apparent low 
bidder is notified of being the low bidder and that the disposal site(s) is 
in compliance with the New Jersey Department of Environmental Protection 
and/or with the New York State Department of State Coastal Zone Management 
Program Policies or other host state compliance as appropriate for the 
disposal of dredged material. Any sampling and testing required for obtaining 
permits required for dredged material transportation, processing or placement 
will be at the cost of the Apparent low bidder. The Apparent Low Bidder must 
provide to the Government proof that the material to be taken from the 
project site to the Apparent Low Bidder's upland site(s) meets any regulatory 
testing requirements. 
 
c) Copies of Required Permits - The Apparent low bidder shall provide copies 
of all required permits and approvals for dewatering and/or other processing 
(if any), the transfer, transportation and final disposal of all dredged 
materials, and shall submit evidence of such permits and approvals to the 
Government. Documentation of compliance with any other legal or regulatory 
requirement must be provided to the Government Water Quality Certificates 
(WQC) in accordance with Section 401 of the Clean Water Act, Coastal Zone 
Management (CZM) consistency determinations, and State agreement pursuant to 
Section 307 of the Coastal Zone Management Act of 1972 as amended, for 
activities conducted in a state, which has a federally approved Coastal Zone 
Management program. WQC and CZM permits related to the dredging (as opposed 
to dredged material transport, disposal and placement) will be provided by 
the New York District U.S. Army Corps of Engineers, Section 00902. 
 
d) The Apparent Low Bidder must provide: 
1) Proof of the proposed Alternate Disposal Site(s) being licensed for 
acceptance of dredged material by all appropriate regulatory entities 
(permits for the site previously provided should be also included in this 
submission). 
 
2) Proof of Disposal Site Owner's approval granting the apparent low bidder 
the right to dispose dredged material at that site. 
 
3) Proof of uncommitted Disposal Site(s) capacity adequate for the project. 
 
4) Certification of the Disposal Site's availability corresponding to the 
current project schedule. 
 
5) Proof of approval by the appropriate regulatory agencies that the dredged 
material for this contract is compatible for processing and disposal at the 
proposed Disposal Site(s). 
 
6) Demonstrate minimum required Disposal Site(s) production capability to 
ensure that the project will be completed within the contract requirement. 
The Apparent low bidder shall provide the estimated daily production rates 
for processing and disposal for each alternate disposal site(s). 
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7) Proof of apparent low bidder's experience in the proposed Disposal Site(s) 
operations, or, provide supplemental information demonstrating ability to 
execute the proposed disposal method, if no direct experience is applicable. 
 
e) Transportation Capabilities - The Apparent Low Bidder must provide the 
following: 
 
1) Provide proof and certification that sufficient transportation 
capabilities are available to ensure that the project will be completed 
within the contract requirement. Provide proof that the proposed 
transportation equipment's has current permits, licenses, registrations, or 
other required certifications. 
 
2) Provide proof of the apparent low bidder's experience in the proposed 
dredged material transportation or provide supplemental information 
demonstrating the ability to execute the proposed transportation method, if 
no direct experience is applicable. 
 
f) Processing Capabilities - The Apparent Low Bidder must provide the 
following: 
 
1) Provide detailed description of the proposed technological processing, 
including but not limited to, the following stages, if applicable: 
a.   Dewatering, addressing retention time, any limitations on return of 
effluent, limitations on location for effluent release, proposed method for 
effluent disposal, if applicable. Debris removal, addressing the methods of 
removal and disposal. 
 
b.   Material treatment, specifying the method of treatment, additives used 
during the processing, mechanical processing used, decontamination methods 
incorporated, stabilization methods incorporated, and chemical treatment (if 
any). 
 
c.   Interim storage, if required, identifying the method of storage, 
required and available storage capacity, and the timeframe it will be used, 
if applicable. 
 
d.   Rehandling of material (if any) used in the processing of dredged 
material affecting the project. 
 
2) Provide any permits and/or licenses applicable to the proposed process, if 
any. 
 
3) Provide any patented or proprietary permissions applicable to the proposed 
process, if any. 
 
4) Provide proof of processing plant availability for use by the apparent low 
bidder. 
 
5) Certify processing plant's availability corresponding to the current 
project schedule. 
 
6) Provide proof of Apparent Low Bidder's experience in the proposed 
processing method or, provide supplemental information demonstrating ability 
to execute the proposed processing method, if no direct experience is 
applicable. 

----------END OF SECTION------  
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The graphic format for this 4' x 6' sign panel follows the legend guidelines
and layout  as specified below. The large 4' x 4' section of the panel in the
right is to be white with black legend. The 2' x 4' section of the sign on the 
left with the full corps Signature (reverse version) is to be screen printed
Communications Red on the white background.  The castle insignia will be furnished
by the Government in pressure sensitive vinyl for affixing by the Contractor.
See attached sheet for fabrication and mounting guidelines.

SAMPLE:

2"

 

      

 

Office of Maritime Resources

 

 
WH-RD/BK

7.75"

9.5"

1.875"

6"

AM-2-00800 - 35
* Refers to the U.S. Army Corps of Engineers, "Sign Standards Manual", EPS-310-1-6.

Show non-Federal local partner's name and logo -

* Appendix D

right upper and lower case with

(architect, general contractor, etc.),
corporate or firm name, city, state.
Use of Legend Group 5 is optional.
Color: Black

CID-01 various 4' x 6' 4' x 4' HDO-3

Color
Size Size Code Height Bkg/Lgd

48"

Panel
Type

Legend

 

Sign Post Specification Mounting 

 

1-Port Authority OF NY & NJ (LImited)

3"

(Dimensions are in inches)

3" 21" 1" 21"

3" 21" 3" 42" 3"

1.875"

1.875"

1.875"

CONTRACT 8, KVK CHANNEL 
NEW YORK AND  NEW JERSEY

4.5"

4.5"

6"

2.25"

NAVIGATION IMPROVEMENT PROJECT 

NEW YORK HARBOR 
KILL VAN KULL
 AND NEWARK BAY CHANNELS

Construction 
Supervised by:

US Army Corps 
of Engineers
NORTH ATLANTIC DIVISION
NEW YORK DISTRICT
Construction 

LOCAL SPONSORS

 
Legend Group 5a-b: One-to-five 

initial capitals only as shown.
Letter and word spacing to follow

line identification of prime
contractors including: type

Corps standards as specified in 

Typeface: 1.25" Helvetica Regular
Maximum line length: 21"
 
All typography is flush left and rag

Cross-align the first of Legend
Group 4 with the first line of the 
Corps Signature (US Army Corps)
as shown.

Color: Black
Typeface: 1.5" Helvetica Regular
Maximum line length: 42"
 

Legend Group 4: One-to two-line
identification of project or facility
(civil works) or name of sponsoring
department (military).

Color: Black
Typeface:  3" Helvetica Bold
Maximum line length:  42"

 

Legend Group 3: One-to
three-line project title legend
describes the work being done
under this contract.

Castle)

Color: white
Typeface: 1.25" Helvetica Regular
 

PROJECT IDENTIFICATION SIGN
CIVIL PROJECT

 

4.5"

6.25"

10.5"

2.5"

Contractor:

Legend Group 1: One to two-line
description of Corps relationship
to project
Color: white

District Name (optional, Place

below 10.5" Reverse Signature (6"

Typeface: 1.25" Helvetica Regular
Maximum line length: 19"
 
Legend Group 2: Division or



KVKCT8As Construction Project Identification signs Detailed specifications for 
and Safety Performance signs are to be HDD plywood panel preparation are pro-
fabricated and installed as described vided in Appendix B.**
below.  The signs are to be erected at a Shown below the mounting diagram is 
location deignated by the contracting of- a panel layout grid with spaces provided 
ficer and shall conform to the size, format, for project information. Photocopy this
and typographic standards shown on page and use as a worksheet when pre-
the attached sheets. apring sign legend orders.

The sign panels are to be fabri-
cated from .75" High Density Over-
lay Plywood.  Panel preparation to
follow HDD specifications provided
in Appendix B.  **

Sign graphics to be prepared on a 
white non-reflective vinyl film with
positionable adhesive backing.

All graphics except for the Com-
munications Red background with
Corps signature on the project
sign are to be die-cut or computer-
cut non-reflective vinyl, pre-spaced
legends prepared in the sizes and
typefaces specified and applied to 
the background panel following
the graphic formats shown on 
the attached sheets.

The 2'x4' Communications Red
panel (to match PMS-032) with
full Corps signature (reverse ver-
sion) is to be screen printed on 
the white background.  Identifica-
tion of the District or Division may
be applied under the signature
with white cut vinyl letters pre-
pared to Corps standards.  Large Construction Project Sign
scale reproduction artwork for the Legend Group 1: Corps Relationship
signature is provided on page 4.8

Drill and Insert six (6) .375" T-nuts

from the front face of the HDD Legend Group 2: Divison/District Name

Apply graphic panel to prepared Legend Group 3: Project Title

HDD plywood panel following

better. Post to be 12" long.  Drill

six (6) .375" mounting  holes in Legend Group 4: Facility Name
uprights to align with T-nuts in sign

7

Assemble sign panel and uprights. Legend Group 5a: Contractor/A&E Legend Group 5b: Contractor /A&E
Imbed assembled sign panel and 

Safety Performance Sign
Legend Group 1: Project Title

Legend Group 2: Contractor/A&E

Fabrication and Mounting Guidelines

48"

48"

(Dimensions in inches)

** Refers to the U.S. Army Corps of Engineers,

    "Sign Standards Manual", EP-310-1-6.

18"

(photographically enlarge from 1.

6.875" to 10.5"). **

2.

sign panel.  Position holes as 1.

shown.  Flange of T-nut to be flush

with sign face. 2.

manufacturers' instructions. 1.

2.
Sign uprights to be structural

grade 4"x4" treated Douglas Fir
3.

or Southern Yellow Pine.  No.1 or

panel. Countersink (.5") back of 1.

hole to accept socket head cap

screw (4"x.375"). 2.

uprights in 4" hole. Local soil con- 1. 1.

ditions and/or wind loading may

require bolting additional 2"x4" 2. 2.

struts on inside face of uprights to

reinforce installation as shown. 3. 3.

4. 4.

1.

2.

AM-2-00800 - 36

5. 5.

1.

2.



KVKCT8

The graphic format, color, size and type-faces used on the sign are to 
be reproduced exactly as specified below.  The title with First Aid logo
in the top section of the sign, and the performance record captions are
standard for all signs of this type.  Legend Group 2 and 3 below identify
the project and the contractor and are to be placed on the sign as shown.
Safety record numbers are mounted on individual metal plates and are
screw-mounted to the background to allow for daily revisions to posted
safety performance record.

Legend Group1: Standard two-line
title "safety is a Job Requirement", 
with (8" od.) Safety Green First Aid
logo.  Color: To match PMS 347
Typeface: 3" Helvetica Bold
Color: Balck

NEW YORK HARBOR 
Legend Group 2: One- to two-line KVK AREA 8 CHANNEL AND NEWARK BAY CHANNEL
project title legend describes the CONTRACT 8
work being done under this
contract and name of host project.
Color: Black 2.25" NEW YORK, NEW JERSEY
Typeface:  1.5" Helvetica Regular
Maximum line length: 42"

2.25" Contractor:
Legend Group 3: One - to two-line
identification: name of prime This project has Days without &
contractor and city, state address. 1.875" operated: lost time injury 4.875"
Color: Black
Typeface: 1.5" Helvetica Regular Total days worked
Maximum line length: 42" 1.875" on this contract 4.875"

Legend Group 4: Standard safety Lost time 
record captions as shown. 1.875" injuries 4.875"
Color: Black

Typeface: 1.25" Helvetica Regular

Replaceable numbers are to be
mounted on white .060: aluminum
plates and screw-mounted to
background.
Color: Black  
Typeface: 3" Helvetica Regular
Plate size: 2.5"x.5"

All typography is flush left and rag
right, upper and lower case with  
initial capitals only as shown.
Letter- and word-spacing to follow
Corps standards as specified in 
Appendix D.  *

* Refer to the U.S. Army Corps of Engineers, "Sign Standards Manual",
  EPS-310-1-6.

Sign Legend  Post Specifications Mounting Color
Type Size Size Code  Height  Bkg/Lgd
CID-02 various HDO-3  48" WH/BK-GR

SAFETY PERFORMANCE SIGN

Safety is a Job
Requirement

3" 3"8"

5 6

65

0
3"

 

3"

4"

3"

10.5"

3" 31"

Dimensions inches.

3" 2" 17"

6"

3.875"

4.5"

See attached sheet for fabrication and

mounting guidelines.

Panel 
Size
4"x4" 4"x4"

2.5" 2.5"

.875"

3.125"

.975"

2.5"

AM-2-00800 - 37
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SECTION 00902 
 

FEDERAL CONSISTENCY DETERMINATION/WATER QUALITY 
CERTIFICATIONS 
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SECTION 00903 
 

DEWATERING INSTRUCTIONS 
AND REEF MAP  
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SECTION 01270 
 

MEASURMENT AND PAYMENT 
 
 
PART 1   GENERAL  
 
1.1 LUMP SUM PAYMENT ITEMS 
 
Payment items for the work of this contract for which contract lump sum 
payments will be made are listed in the BIDDING SCHEDULE and described below. 
All costs for items of work, which are not specifically mentioned to be 
included in a particular lump sum or unit price payment item, shall be 
included in the listed lump sum item most closely associated with the work 
involved. The lump sum price and payment made for each item listed shall 
constitute full compensation for furnishing all plant, labor, materials, and 
equipment, and performing any associated Contractor quality control, 
environmental protection, meeting safety requirements, tests and reports, and 
for performing all work required for which separate payment is not otherwise 
provided. 
 
1.1.1 Mobilization and Demobilization (Item No. 0001AA) 
 
1.1.1.1 Payment 
 
Payment will be made for costs associated with mobilization and 
demobilization, as defined in Contract Clause PAYMENT FOR MOBILIZATION AND 
DEMOBILIZATION section 00700 CC 252.236-7004(DEC 1991). 
 
1.1.1.2 Unit of Measure 
Unit of measure: lump sum. 
 
1.1.2 Field Office (Item No. 0001AF) 
 
1.1.2.1 Payment 
 
Payment will be made for costs associated with operations necessary for 
installation, including all office equipment, system setup, maintenance 
services, and removal of equipment at designated area in accordance with the 
requirements specified in paragraph entitled "FIELD OFFICE" of Section 00800: 
Special Contract Requirements. 
 
1.1.2.2 Unit of Measure 
Unit of measure: lump sum. 
 
1.1.3 Additional cost for Optional Insurance (Item No. 0002) 
 
1.1.3.1 Payment 
 
Payment will be made for costs associated with additional insurance premium 
provided by the contractor as per requirements specified in Section 00800. 
 
1.1.3.2 Unit of Measure 
 
Unit of measure: lump sum. 
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1.2 UNIT PRICE PAYMENT ITEMS 
 
Payment items for the work of this contract on which the contract unit price 
payments will be made are listed in the PRICE SCHEDULE and described below. 
The unit price and payment made for each item listed shall constitute full 
compensation for furnishing all plant, labor, materials, and equipment, and 
performing any associated Contractor quality control, environmental 
protection, meeting safety requirements, tests and reports, and for 
performing all work required for each of the unit price items. 
 
1.2.1 Debris, Removal and Disposal (Item No. 0001AB) 
 
1.2.1.1 Payment 
 
Payment will be made for costs associated with the collection, storage and 
handling, and the removal from the site and proper disposal of all debris 
recovered from the bottom and all floating debris including cables, pilings, 
line, and all objects, which are unsuitable for placement in the HARS or 
upland disposal site or artificial reef site. 
 
1.2.1.2 Unit of Measurement 
 
Unit of measure: ton (2,000 lbs). 
 
1.2.2 Dredging, Transportation, Delivery, Processing if required and 
Placement of Dredged Materials Unsuitable/Suitable for Placement at the 
HARS/(Excludes Dewatering:  Item No. 0001AD). 
 
-Item No. 0001AC; Dredging, Transportation, Delivery, Processing and Disposal 
of Dredged Materials Unsuitable for Placement at the HARS, Excludes 
Dewatering; Placement at Bayonne Landfill Remediation Site and or site of the 
contractor's choice. 
 
-Item No.0001AG; Dredging, Transportation, Delivery, and Disposal of Dredged 
Materials Suitable for Placement at the HARS. Excludes Dewatering and 
Excludes Processing. 
 
-Item No. 0001AH; Dredging, Transportation, Delivery, and placement of non-
rock materials Unsuitable for Placement at the HARS, Excludes Dewatering and 
Excludes Processing (placement at the Newark Bay Confined Disposal Facility). 
 
-Item No. 0005A; Dredging, Transportation, Delivery, and placement of non-
rock materials suitable for Placement at the HARS, Excludes Dewatering and 
Excludes Processing. 
 
-Item No. 0005B; Dredging, Transportation, Delivery, and placement of non-
rock materials Unsuitable for Placement at the HARS, Excludes Dewatering ITEM 
0005C; for Placement at Bayonne Landfill Remediation Site and or site of the 
contractor's choice. 
 
-Item No. 0006A; Dredging, Transportation, Delivery, and placement of non-
rock materials suitable for Placement at the HARS, Excludes Dewatering and 
Excludes Processing. 
 
-Item No. 0006C; Dredging, Transportation, Delivery, and placement of non-
rock materials Unsuitable for Placement at the HARS, Excludes Dewatering ITEM 
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0006D; for Placement at Bayonne Landfill Remediation Site and or site of the 
contractor's choice. 
 
1.2.2.1 Payment 
 
Payment will be made for costs associated with dredging, including 
transportation and deposition of dredge material at designated disposal 
sites, processing, monitoring, and other incidental thereto, including 
hydrographic surveys. 
 
1.2.2.2 Measurement 
 
The total quantity of dredged material for which payment will be made will be 
by in-situ (quantity) measurement in cubic yards by computing the difference 
of available material between the pre-dredge survey and the post-dredge 
survey.  Available material is defined as material located within the 
boundaries of the dredged prism as shown on the drawings to include the 
required dredged depths indicated on the drawings and up to 1.5 ft allowable 
overdepth.  Specifically, a quantity of available material will be computed 
between the dredge prism and the bottom surface shown by the soundings of the 
Government's pre-dredge survey, and a quantity of available material will be 
computed between the dredge prism and the bottom surface shown by the 
Government post-dredge survey.  The difference between these two available 
quantities (pre-dredge and post-dredge) will constitute the quantity of 
material dredged.  Misplaced materials (including any required removal and 
placement), excessive dredging, and materials falling or drawn into the cut 
from beyond the side slope plane or beyond the limits indicated, will be 
excluded from the quantities for which payment will be made.  The 
Triangulated Irregular Network (TIN) method will be used for quantity 
determination.   
 
1.2.2.3 Unit of Measure 
 
Unit of measure: cubic yard. 
 
1.2.3   Dewatering in Accordance with WQCs and OENJC site (and/or 
contractor's proposed site(s)) Specifications for Upland Placement (Item No. 
0001AD and 0005C and 0006D)  
 
1.2.3.1 Payment 
 
Payment will be made for costs associated with dewatering, monitoring, and 
other incidental thereto, excluding transportation to berthing areas. 
 
1.2.3.2 Measurement 
 
The total quantity of dewatering material for which payment will be made will 
be by in-situ (quantity) measurement in cubic yards by computing the 
difference of available material between the pre-dredge survey and the post-
dredge survey.  Available material is defined as material located within the 
boundaries of the dredged prism as shown on the drawings to include the 
required dredged depths indicated on the drawings and up to 1.5 ft allowable 
overdepth.  Specifically, a quantity of available material will be computed 
between the dredge prism and the bottom surface shown by the soundings of the 
Government's pre-dredge survey, and a quantity of available material will be 
computed between the dredge prism and the bottom surface shown by the 
Government post-dredge survey.  The difference between these two available 
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quantities (pre-dredge and post-dredge) will constitute the quantity of 
material dredged.  Misplaced materials (including any required removal and 
placement), excessive dredging, and materials falling or drawn into the cut 
from beyond the side slope plane or beyond the limits indicated, will be 
excluded from the quantities for which payment will be made.  The 
Triangulated Irregular Network (TIN) method will be used for quantity 
determination.  
 
1.2.3.3 Unit of Measure 
 
Unit of measure: cubic yard. 
 
1.2.4 Drilling, Blasting, Dredging, and Disposal of Rock Materials at the 
Artificial Reef Shark River Reef (Item No. 0001AL and Item No. 0006B) 
 
1.2.4.1 Payment 
 
Payment will be made for costs associated with dredging, including 
transportation and deposition of dredge material at the Reef, monitoring, and 
other incidental thereto, including hydrographic surveys. 
 
1.2.4.2 Measurement 
 
The total quantity of dredged material for which payment will be made will be 
by in-situ (quantity) measurement in cubic yards by computing the difference 
of available material between the pre-dredge survey and the post-dredge 
survey.  Available material is defined as material located within the 
boundaries of the dredge prism as shown on the drawings to include the 
required dredged depths indicated on the drawings and up to 1.5 ft allowable 
overdepth.  Specifically, a quantity of available material will be computed 
between the dredge prism and the bottom surface shown by the soundings of the 
Government's pre-dredge survey, and a quantity of available material will be 
computed between the dredged prism and the bottom surface shown by the 
Government post-dredge survey.  The difference between these two available 
quantities (pre-dredge and post-dredge) will constitute the quantity of 
material dredged.  Misplaced materials (including any required removal and 
placement), excessive dredging, and materials falling or drawn into the cut 
from beyond the side slope plane or beyond the limits indicated, will be 
excluded from the quantities for which payment will be made.  The 
Triangulated Irregular Network (TIN) method will be used for quantity 
determination. 
 
1.2.4.3 Unit of Measure 
 
Unit of measure: cubic yard. 
 
1.2.5 Subsurface drilling and sampling (Item No. 0001AE) 
 
1.2.5.1 Payment 
 
Payment will be made for costs associated with subsurface drilling and 
sampling for each drill hole performed, including mobilization and 
demobilization of all equipment necessary to perform the required drilling 
sampling, and coring to a depth of 55 feet below MLW.  Mobilization and 
demobilization will include a drill rig of complete assembly and in working 
order as well as the transportation of samples and cores to the Caven Point 
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Marine Terminal.  Size of sampling shall be 1-3/8 inch diameter and size of 
rock core shall be NX diameter core. 
 
1.2.5.2  Measurement 
 
The measurement for drilling drive sample drill holes including soil sampling 
and rock core drilling (vertical) will be the number of holes that were 
drilled in accordance with the specifications.  Measurements will be made 
from mean low water.   
 
1.2.5.3 Unit of Measure 
 
Unit of measure: each. 
 
 
-- End of Section -- 
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SECTION 02900 

 
DREDGING AND DISPOSAL 

 
 
 
1.   Mobilization and Demobilization.  
 
1.1   Mobilization shall include all costs for operations accomplished prior to commencement of actual 
dredging operations, such as transfer of dredges, attendant plant, field offices and facilities, and 
equipment to the project site, preparation of disposal areas, and other incidental operations in advance of 
actual dredging work.  Demobilization shall include general preparation for transfer of plant to its home 
base, cleanup of disposal and operations areas, and transfer of plant to its home base.  The cost of work 
other than mobilization and demobilization of the Contractor's dredging plant and equipment shall not be 
included in this item. 
 
2.   Site Conditions. 
 
2.1   Review of Existing Documents  
 
2.1.1   The Contractor is required to provide mechanical equipment capable of removing material to be 
dredged at a rate sufficient to complete the work within the specified time period as indicated in 
SECTION 00800: Special Contract Requirements. 
 
2.1.2   Bidders are invited to examine Corps of Engineers subsurface exploration logs and to decide for 
themselves the character of the materials. The samples are available for inspection at the New York 
District, Caven Point Marine Terminal, Jersey City, New Jersey.   For further information bidders should 
contact the New York District, Engineering Division, Civil Engineering Section, Mr. Ben Baker, at (212) 
264-9110/9111. 
 
2.1.3   Bidders are expected to examine the site of the work, including the disposal areas, and decide for 
themselves the site condition that may affect their operations.  See Contract Clause entitled "Site 
Investigation and Conditions Affecting the Work" Section 00700. 
 
2.2   Existing Conditions  
   
2.2.1   Character of Materials. 
 
2.2.1.1   Subsurface Explorations including soil borings and rock cores are provided so that potential 
bidders can determine the area extent and characteristics (including dredgeability) of the soil to be 
removed.  The results are shown on the maps and drawings referred to in Special Contract Requirements 
SECTION 00800, entitled "Contract Drawings, Maps, and Specifications".  Although the results of these 
investigations are believed to be representative of subsurface conditions at their respective locations and 
for their respective vertical reaches, local variations in the subsurface materials are to be expected and, if 
encountered, will not be considered to constitute 'materially different" site conditions within the context 
of Contract Clause entitled "Different Site Conditions" Section 00700. 
 
2.2.1.2   The materials to be found above the required depth, 47 ft below MLW for Area 8 as shown on 
the drawings, include, but are not limited to: 
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1) Dark gray to black, very soft, organic Silt and Clay, little to some Sand, frequent shells and shell 
fragments. 
 
2) Red-brown, dense to very dense Sand and Gravel, with little to some Silt and Clay, and occasional 
Cobbles and Boulders. 
  
3) Red-brown, soft to hard Silt and Clay, with little to some Sand and Gravel, and occasional Cobbles 
and Boulders. 
 
4) Cobbles and Boulders  with a matrix of Sand, Silt and Clay occur in layers of varying thickness.  
Cobbles and boulders typically increase with depth and are generally most frequent immediately above 
the bedrock. 
 
5) Dark gray, gray-green to red-brown, fine to medium grained Sandstone Bedrock.  Sandstones are 
typically described as hard to very hard with varying degrees of fracturing and weathering.  Conventional 
cores generally indicate the sandstone to be slightly to moderately fractured with rock quality 
designations (RQD) ranging from poor to good. 
 
6) Red-brown to gray Shale Bedrock.  The Shale  ranges from soft to very hard depending on the degree 
of weathering and other factors.  Weathering ranges from slightly weathered to decomposed.   
Conventional cores typically describe the shale as highly fractured and broken with rock quality 
designations (RQD) ranging from very poor to fair. 
 
7) Dark gray-green to black Diabase Bedrock.  The Diabase is typically very hard and displays varying 
degrees of fracturing.  Weathering typically ranges from fresh (unweathered) to slightly weathered. 
 
 8) Trash and debris - Trash, debris and other miscellaneous man-made and natural objects should be 
expected to be encountered during the course of the dredging.  This material may be encountered at any 
location above the required depth indicated on drawings.  The objects may include but are not limited to, 
wood, sheet metals, glass, lumber, plastics, tires, hoses, chains, cables and hawsers. 
 
3.   Dredging Equipment. 
 
3.1   Dredges. 
It is anticipated that a variety of dredging equipment will be necessary for the removal of soils and rock 
within the project area.  All material shall be removed with dredging equipment appropriate for the 
material encountered (i.e. clamshell, closed clamshell "environmental" bucket dredge, dipper, 
powershovel, etc.).   The use of hopper and cutterhead dredges is prohibited. 
 
3.2   Scow monitoring equipment (ADISS/ADISSPlay/ADISSLt).   
The contractor is required, at his/her own expense, to have all scows or other vessels used to transport 
dredged material to designated placement locations (HARS, artificial reefs, or other locations in the New 
York Bight or Lower Bay) equipped with scow monitoring equipment (ADISS/ADISSPlay/ADISSLt, 
from Science Applications International, Inc. (SAIC)).  The ADISSPlay software/equipment shall be 
programmed by SAIC personnel for use aboard any towing, or other, vessels used to transport dredged 
material.  The contractor shall ensure that the ADISS/ADISSPlay/ADISSLt equipment is operational at 
all times dredged material is transported from the dredging site and while returning to the dredging site 
after ocean placement.  Although the Corps Disposal Inspector (CDI) will observe the operation of the 
ADISS/ADISSPlay/ADISSLt equipment, operation and maintenance of the ADISS/ADISSPlay/ADISSLt 
equipment will be the responsibility of the dredging contractor.  It is the contractor's responsibility to 
ensure that the ADISS/ADISSPlay/ADISSLt equipment is in continuous, operable condition.  Any 
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problems with operation/function of the ADISS/ADISSPlay/ADISSLt equipment should be directed to 
SAIC personnel immediately, at (401) 261-4931, (401) 847-4210, and to the NY District at (212) 264-
1853 or x1585. 
 
4.    Dredge/Disposal Inspector. 
 
The Contractor at his/her own expense shall have the USACE certified Inspector(s) of Open Water 
Disposal of Dredged Material oversee the placement activities of all dredged materials at the upland 
disposal sites, Newark Bay Confined Disposal Facility and the HARS or artificial reef site, or other ocean 
placement location, if used.  The Dredge/Disposal Inspector shall be responsible for ensuring that the 
requirements contained in the drawings, specifications, the New Jersey DEP Water Quality 
Certificate/Coastal Zone Determination and NYS DEC WQC/CZM are met.  The Inspector must 
complete USACE Transportation and Placement Logs and checklists for all placement activities 
performed.  Inspectors will be required to be on duty and in the towing vessel wheelhouse, to observe 
scow monitoring equipment function, watch for endangered species, and perform other inspector duties, 
from the time the towing vessel departs from the dredging site until the scow has completly emptied and 
all reporting requierments have been completed. 
 
 
5.   General Requirements 
 
5.1   Overdepth and Side Slopes 
 
5.1.1   Allowable Overdepth 
 
To cover inaccuracies of the dredging process, material actually removed from within the specified areas 
to be dredged, to depths as specified below for allowable overdepth, will be estimated and paid for at the 
contract price.  Allowable overdepth dredging will be permitted to a depth of not more than 1.5 ft for all 
dredging areas.  The required dredging depth as shown on the drawings is 47 ft below MLW.  An 
allowable overdepth dredging will be measured and paid for at the applicable contract price in the same 
manner as specified for the overlying material. 
 
5.1.2   Side Slopes 
 
The side slope dredging requirements as shown on the drawings are as follows: 
 
Non-Rock material: 1V to 3H  
 
Rock material: 1V to 1H 
 
Material actually removed within limits shall provide for final side slopes not flatter than those indicated 
on the drawings and will be estimated and paid for.  The Contractor may dredge material in original 
position or may dredge below the pay slope plane at the bottom of the slope to allow for sloughing of 
upslope material capable of falling into the cut.   However, material removed below any pay slope plane 
will not be estimated for payment.  In computing the limiting amount of side slope dredging, the required 
depth indicated on the drawings, measured vertically, will be used.  The quantity of material to be paid for 
shall not be in excess of that originally lying above this limiting slope.  Side slopes are given for payment 
purposes only and are not necessarily the angle of repose of the soil.  Sloughing side slopes shall not be 
the basis for claims against the Government.  End slopes, where indicated on the drawings, shall be 
treated in the same manner as side slopes. 
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5.1.3   Excessive Dredging  
 
Material taken from beyond the allowable overdepth or side slope limits may be deducted from the total 
amount dredged as excessive dredging, or excessive side-slope dredging.   Materials dredged from below 
the depth limit which result in extra costs shall be the responsibility of the Contractor.  Nothing here shall 
be construed to prevent the inclusion in the measurement of material dredged for the removal of shoals 
performed in accordance with the applicable of the paragraph: FINAL EXAMINATION AND 
ACCCEPTANCE in section 00800,1.15. 
 
5.2   If during the dredging or upon completion of the post-dredging surveys and soundings, materials are 
found above the required dredging depth of 47 ft below MLW, these materials shall be removed 
immediately at the Contractor's expense. 
 
5.3   The maximum allowable depth of non-rock material to remain over the rock prior to blasting shall be 
1.0 foot. 
 
5.4   Reprofiling of the channel bottom in any area is prohibited.  
 
5.5 Order and Sequence of Work 
 
5.5.1   The Contractor is required to remove the overlying non-rock material unsuitable for placement at 
the HARS prior to the start of dredging the HARS and rock materials in each acceptance area. 
 
1) The Contractor shall complete the entire work in acceptance area 2A before proceeding to another 
acceptance area.  The Contractor may work on another acceptance area, as long as it does not interfere 
with the completion of acceptance area 2A and with the approval of the Contract Officer Representative.  
 
5.5.2   Material Types 
 
5.5.2.1   Non-Rock  
 
1) The Contractor shall commence work with the removal of "Non-Rock Material" in each acceptance 
area.  Removal of Rock is prohibited during the dredging of non-rock material in each acceptance area. 
 
2) In locations where non-HARS material overlies HARS Material, the Contractor is required to remove 
the overlying non-rock material unsuitable for the placement at the HARS prior to start of dredging the 
HARS and rock materials. 
 
5.5.2.2   Rock 
  
1) After removal of "Non-Rock" is completed for each acceptance area, the Contractor may proceed with 
the removal of rock with the respective acceptance area.  This work may be performed in any order so 
long as the dredging operations do not interfere with either ship traffic or conflict with the Environmental 
windows.  Rock removal may only be performed in one acceptance area at a time, except as detailed 
below.   
 
2) For Acceptance Area 5, 6 and 7, the Contractor is prohibited from working in these three areas unless 
approval is given by the Contract Officer Representative.  The Contractor shall commence work in 
acceptance Area 6 and 7 at the east end of the area and proceed from east to west. The award of option 
CLIN 0006 should not be interpreted as a Contract Officer Representative approval.  
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5.5.2.3   Environmental Windows  
The Contractor is prohibited from working in Acceptance areas during the Environmental Windows . 
The Environmental windows would run from 1 February to 31 May, and would be in effect for the 
Acceptance Areas as listed below. Contractors can work in other areas during the restrictions. 
 
Acceptance Area 1: no work from 1 February to 31 May. 
 
Acceptance Area 2 and 2A:  no restrictions. 
 
Acceptance Area 3:  no work shall occur in this acceptance area between the dates of 1 February to 31 
May of any given year. 
 
Acceptance Area 4 and 4A:  no work shall occur in this acceptance area between the dates of 1 
February to 31 May of any given year. 
 
Acceptance Area 5: no restrictions. 
 
Acceptance Area 6 and 7 (KVK-Area 4B)- no work shall occur in the western most 500 ft of this 
acceptance area between the dates of 1 February to 31 May of any given year. 
 
5.5.3   Interference with Navigation 
 
5.5.3.1   The Contractor shall minimize interference with the use of channels and passages.  The 
Contracting Officer will direct the shifting or moving of dredges or the interruption of dredging 
operations to accommodate the movement of vessels and floating equipment if necessary. 
 
5.5.3.2   Acceptance Area 5, 6 and 7 the Contractor is prohibited from working in these areas unless 
approval is given by the Contract Officer Representative. 
 
5.6   The Contractor will have a "NOTICE TO MARINERS" published by the Coast Guard prior to the 
initiation of any disposal activities.  The Contractor shall also coordinate all dredging and transportation 
activities with the U.S. Coast Guard Activities New York, Vessel Traffic Service Branch at 718-354-4191 
or facsimile 718-354-4190.  Every vessel engaged in the transportation of dredged material shall have its 
name or number, and owner's name, painted in letters and numbers at least fourteen (14) inches high, on 
both port and starboard sides of the vessel.  These name and numbers shall be kept distinctly legible at all 
times, and no vessel not so marked, shall be used to transport dredged material, or place dredged material.   
 
Scow Identification and Certification and Backup Scow:  All scows that will be used, or may be used, 
during this dredging project must be identified prior to the first day of dredging.  Scows identified for use 
on the project must be certified to be fully operational, mechanically sound, completely seaworthy, and 
free of leaks or other defects. 
 
5.7   The Contractor or its authorized dredging or towing contractor must equip each scow, which 
transports dredged material for placement with an Automated Disposal Surveillance System (ADISS) 
developed by Science Applications International Corporation (SAIC), which consists of ADISS boxes on 
scows, and ADISS/ADISSLt units on towing vessels.  Before each departure, the USACE certified 
Inspector must ensure that the ADISS box is in good working order (i.e. ADISSPlay System on towing 
vessel indicates communication with ADISS System is active) and that the ADISSLt system is functional 
and ready for potential use as a backup to ADISS/ADISSPlay.  Furthermore, the CDI and the Scowman 
,if used, must jointly continue to monitor the functioning of the ADISS box during each trip.  Should the 
CDI suspect at any time that the ADISS box is not functioning properly (i.e. ADISSPlay System 
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malfunctions), the CDI must immediately contact the COR and the ADISS contractor at 1-800-729-4210.   
Latitude-longitude coordinates of the scow, displayed by the ADISS systems, should be periodically 
checked against latitude-longitude coordinates of tugboats, when passing the same, fixed geographic 
position (i.e. channel marker).  The coordinates should be approximately the same.  Discrepancies should 
be noted and investigated through contact with the COR and ADISS coordinator. 
 
5.8   Scows must not be transported from the dredging site for offshore placement of dredged material 
unless the tugs DGPS navigation system, ADISS/ADISSPLay/ADISSLt systems, are all in full working 
order and provide correct information.  However, if SAIC personnel are servicing/repairing the 
ADISS/ADISSPlay equipment, the ADISSLt equipment may be used, and an affected scow may be 
transported for ocean placement.  ADISSLt must only be used on two consecutive placement trips of a 
scow.  ADISSLt is an emergency backup to the ADISS/ADISSPlay equipment and must not be routinely 
used. 
 
5.9   Floatable Materials:   
 
All floatable material excavated including but not limited to wood and tires must be disposed at an 
existing approved upland disposal area.  Should the Contractor encounter floatable material; a copy of a 
letter granting the permission of appropriate authorities to use an existing approved upland area must be 
submitted to the Contracting Officer and/or his Representative 
 
5.10   All dumping activities shall be recorded as specified below.  
 
Twenty four (24) hours prior to departure of the first project vessel from port for the open water 
placement of any dredged material, the Contractor shall notify the New York District USACE by 
telephone. Calls regarding departures shall be made to the Dredged Material Management Section at 
(212) 264-1853 or 5622.  The Contractor will furnish the Contractor name, project name, inspector name 
and estimated time of departure. 
 
5.11   The Contracting Officer, or his Representative, reserves the right to have Corps of Engineers and/or 
the Environmental Protection Agency Inspectors accompany all trips to the placement site to certify 
compliance with the above 
 
5.12   The Contractor, or his authorized Representative, shall give notice of sailing by telephone, or via 
direct radio transmission between the Contractor's tug and the US Coast Guard 2 hours prior to departure 
of a vessel from port.  Telephone calls should be made to the US Coast Guard at (718) 354-4088.   
 
5.13   Corps Disposal Inspector (CDI):  
 
 The Contractor must hire USACE, NY District, certified Inspectors of Open Water Disposal of Dredged 
Material, known as Corps Disposal Inspectors (CDIs).  CDIs will observe loaded scows at the dredging 
site, monitor transport of dredged material, and monitor placement activities at the upland site(s), Newark 
Bay Confined Disposal Facility(CDF) and HARS, artificial reefs, or other ocean placement location.  
CDIs will be responsible for ensuring that the requirements contained in these specifications, and any 
other guidance and requirements provided to the contractor related to dredged material placement, are 
met.  CDIs will help ensure that placement guidelines, particularly as presented during the pre-
construction meeting, and described below, are being followed.  CDIs must be awake and on duty from 
the time the scow is towed from the dredging site until the scow doors are closed and all reporting 
requirements associated with each trip have been completed.  CDIs must complete the checklists during 
each placement trip. 
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a.  A list of CDIs can be obtained from the USACE Ocean Placement Manager, Dr. Stephen Knowles, at 
(212) 264-1853.  Fourteen (14) days prior to departure of the first project vessel from port for open water 
placement of any dredged material, the Contractor must submit a letter to the New York District with the 
names and certification information of all CDIs who will be working on the project. The Contractor must 
furnish CDI names, companies CDIs are affiliated with if not independent CDIs, and the expected 
duration of employment of CDIs who will begin service at the start of the project.  CDIs who will be on 
duty at the beginning of the dredging project must be present at the pre-construction meeting to review 
placement guidelines and requirements associated with this project.  Any CDIs who begin duty after the 
first day of dredging must meet with NY District personnel to review placement guidelines and 
requirements associated with this project prior to working as a CDI on the project.  Notice of replacement 
CDIs must be submitted to NY District at least two weeks prior to beginning work, unless illness of a 
CDI or other unforeseen event prevents such notification.  The Contractor must furnish CDI names, 
companies CDIs are affiliated with if not independent CDIs, and the expected duration of employment of 
replacement CDIs who will work on the project. 
 
b.  CDIs are not allowed to be on duty for more than twelve (12) hours per day.  CDIs must be provided a 
minimum of eight (8) hours of continuous off-duty time each day to allow appropriate rest to ensure 
safety and competence.  CDIs must be provided with a designated bunk space or other suitable sleeping 
location while working aboard a towing vessel and a suitable location for completing paperwork 
associated with CDI duties.  The contractor is not permitted to direct the CDI in completion of CDI 
duties/requirements unless specifically requested by NY District.  Although CDIs are financially 
employed by the Contractor, either directly or through sub-contracting, CDI duties and requirements are 
established by NY District.  NY District will be responsible for determining whether CDIs are 
satisfactorally performing their duties and requirements. 
 
c.  The following items, provisions, accommodations, and supplies must be provided for the use of each 
CDI working on the dredging contract: 
 
-legible copy of the permit or contract specifications, as related to scow  loading, transport, and dredged 
material placement; 
 
-A legible copy of the Placement Guidelines and placement grid map received at the pre-construction 
meeting, or any additional instructions or guidelines as related to scow loading, transport, and dredged 
material placement; 
 
-an 8" - 12" wide protractor with degrees printed or embossed on the curved surface; 
 
-dividers for scaling distances off of maps and charts; 
 
-scow loading tables for each scow used to transport dredged material; 
 
-a fully operational, handheld laser range finder with a range of at least 1000 feet, and manufactured no 
earlier than 1998, must be available for use by the CDI at any time.  Spare batteries for the laser range 
finder must be available at all times; 
 
-access to the towing vessel DGPS, fathometer, and radar; 
 
-fully operable personal cellphones in possession of each CDI at all times with active phone numbers 
unique to each phone available for placing and receiving calls at all times.  Cell phone numbers must be 
provided to NY District at the pre-construction meeting; 
 



Am-2- Section 02900 8

-suitable location for completing paperwork associated with CDI duties; 
 
-a fully operational fax machine must be onboard the towing vessel for use by the CDI within 2 hours of 
each placement event, or available for use by the CDI at the dredging site within 4 hours of each 
placement event; 
 
--Any discrepancies or other concerns noted by the CDI regarding placement activities shall be reported 
immediately, via cellular phone from the tug, to the KVK Project Office at (201) 433-9232 or 9228 and 
USACE HARS Manager at (212) 264-1853 or x5620. 
 
Additional items related to the duties of the CDI may be required at any time during the period of the 
dredging contract; 
 
5.14  CDIs shall submit a report of all placement activities authorized by this contract for each scow of 
dredged material within 6 hours of the time of placement at the HARS, reef, or other open-water 
placement location.  CDIs must complete a USACE Transportation and Placement Log form (TPLF) 
electronically, using the ADISSPlay or ADISSLt system, or manually if necessary.  Logs should be faxed 
to (212) 264-4260, or hand delivered to room 1937 of 26 Federal Plaza within 6 hours of each placement 
event.  Any discrepancies or other concerns noted by the CDI regarding placement activities shall be 
reported immediately (via cellular phone from the tug, or within one-half hour of return to the dredge site 
or port) to the USACE HARS Manger at (212) 264-1853 or x5620, to the USACE Construction Division 
POC, and a dredging contractor POC not onboard the towing vessel.  CDIs may communicate with 
towing vessel captains to help ensure correct placement of dredged materials.  However, CDIs are not 
authorized to operate towing vessel equipment, and in particular, remotely operated scow control 
equipment.  CDIs are required to use hand-held laser range finders (required to be aboard all towing 
vessels used for dredged material placement) to determine the tow lengths used at the time of dredged 
material placement.  CDIs are required to communicate with the towing vessel crew to obtain information 
necessary to document the position of the scow at the time placement occurs.  In the event of 
ADISS/ADISSPlay/ADISSLt malfunction, the CDI must complete a map of the placement area showing 
the position of the scow at the time scow doors were first opened, including the distance from the towing 
vessel to the scow (as determined using the hand-held laser range finder), the towing vessel DGPS 
position at the time of initial scow door opening, the vessel direction of travel, and the bearing to the scow 
from the towing vessel.   Manually prepared maps, if necessary, associated with an ocean placement trip, 
should also be faxed to NY District with the TPLF and other required documents.  If TPLFs 
(electronically or manually produced) and any other required placement documents are not received 
within 6 hours of each placement event, scows may be directed to standby at the dredging site until all 
items have been received at NY District. 
 
5.15     Specific Placement Grid Details And Additional Placement Guidelines 
 
More detailed placement guidelines and specific placement grid information will be provided prior to 
commencement of dredging, particularly at a pre-construction meeting of the dredging contractor and 
Corps.  Additional placement guidelines and modifications may be provided to the dredging contractor at 
any time during the dredging contract. 
 
6.   Dredging and Disposal of "Non-rock materials" unsuitable for placement at the HARS 
 
6.1   The "non-rock" dredged material is composed of the material identified in para. 2.2.1.2 item 
numbers 1 through 4 that are deposited within the dredging limits as shown on the contract drawings is 
considered unsuitable for placement at the HARS.   
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All non-Rock dredged material capable of being removed using an "environmental" bucket shall be 
removed with an "environmental" bucket.  If after the Contractor has used the "environmental" bucket 
and has not achieved 47 ft below MLW, the Contractor shall use a conventional bucket to remove the 
non-rock material to 47 ft below MLW. 
 
These dredged materials shall be disposed of at the disposal site designated by the Government or 
alternate disposal site(s) selected by the contractors under section 0800-1.45.  The Contractor Quality 
Control (CQC) personnel, the Contracting Officer Representatives, and USACE certified 
Dredge/Disposal Inspector shall jointly determine the character of materials to be disposed of at the non-
ocean placement site or designated upland disposal sites. 
 
 
6.2   Disposal Facilities 
 
The Government has identified the following sites for the processing and disposal of non-rock dredged 
material. The Contractor shall coordinate with the operator of the disposal facility to ensure that the 
necessary facility requirements are included in the Contractor's bid price.  The Contractor shall submit a 
schedule and the anticipated quantity to be placed at the disposal sites within 3 calendar days from the 
date the contractor is notified as the apparent low bidder. 
  
1) The following site shall be the only government identified non-ocean placement site used for item 
number CLIN 0001AC and CLIN 0005B and CLIN 0006C in the price schedule. 
 
Disposal Site: Bayonne Landfill Remediation Site 
Operator: Cherokee/OENJ 
Location: 61 North Hook Road, Bayonne, NJ 07002 
Point of contact: Mr. Mark Sanborn, Chief Operating Officer, 
Phone Number: (201) 377-9343  
Location of Unloading Facility: Northeast corner of the property 
 
2) The following site shall be the only non-ocean placement site used for number CLIN 0001AH. 
 
Disposal Site: Newark Bay Confined Disposal Facility (NBCDF) 
Operator: Port Authority of New York and New Jersey 
Location: Newark Bay  
Point of contact:  Mr. Atef Ahmed 
Phone Number:  212 435-4271 
Location of Unloading Facility: Disposal will take place above the NBCDF 
 
The Contractor will be required to pay a management fee of $29.00 per cubic yard disposed of at the 
NBCDF.  A management fee will be derived from volume calculation taken from a before-dredge and 
after-dredge bathymetric survey of the contract limit area as designated in the contract drawings and 
specifications based upon in-situ non-HARS sediment at the origin dredging site.  The after-dredge 
survey will be performed for an area after the material for NBCDF disposal has been removed and before 
underlying material for HARS remediation or reef construction is removed.  All other payment to the Port 
Authority of New & New Jersey shall be in accordance with the requirements specified in the NBCDF 
Final Operation and Management Plan. 
 
6.3   Any non-rock material capable of being removed using an "environmental" bucket shall be removed 
with an "environmental" bucket to refusal.  The defining characteristics of environmental bucket are as 
follows: 
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a.   The bucket shall be provided with welded steel covers and rubber seals specifically designed and 
installed by the bucket manufacturer to minimize leakage from the closed bucket. 
 
b.   The closed bucket shall be equipped with vertical side plates, with rubber seals, which overlap or have 
some method to reduce sediment loss at closure and shall act as an enclosure to eliminate redeposit of soil 
from the bucket.  
 
c.   The bucket shall be equipped with a switch, with signal light in the control station, to verify bucket 
closure and seal. 
   
d.   The bucket will be designed to produce a flat cut and to minimize resuspension during closing and 
lifting. 
 
A shop drawing of the contractor's bucket shall be provided to the Contracting Officer for approval prior 
to the commencement of dredging.  
 
6.4   No dredging operations shall be done unless the Dredge/Disposal Inspector (CDI), approved by the 
Contracting Officer, is present.  The Inspector shall visually inspect the dredged material and take 
photographs or videos to document the conditions of the dredged material.  
  
6.5   For the purpose of progress payment, the Contractor shall perform bathymetric surveys immediately 
following removal of debris and prior to removing any non-rock material destined for the upland disposal 
site to determine the contract dredged volume of non-rock materials disposal at the upland disposal 
facility.  The contract volume is derived from volume calculations taken from a pre- and post-dredge 
bathymetric surveys based upon in-situ non-rock sediment at the origin of dredge site. Refer to Section 
00800, Quantity Surveys.    
 
6.6   When working in non-rock dredged material, the Contractor shall employ the following best 
management practices: 
 
1)   No barge overflow shall be permitted during the dredging and transport of any contaminated dredged 
material. 
 
2)   Dredging of non-rock materials shall be accomplished using a closed "environmental" bucket.  
Dredging of consolidated "new work" material is not subject this equipment restriction, but shall be 
accomplished using best management techniques to minimize the suspension of sediment.  
 
3)   Dredged material shall be placed deliberately in the barge in order to prevent spillage of material 
overboard. 
 
4)   The dredge shall be operated so as to maximize the bite of the environmental bucket.  This will reduce 
the amount of free water in the dredged material and the number of the bites required for completing the 
job. 
 
5)   To minimize the loss of material during the excavation the environmental bucket lift speed shall not 
exceed 2 feet per second. 
 
6)   All barges or scows used to transport sediment shall be of solid hull construction or be sealed with 
concrete, except for material permitted for subaqueous disposal.  
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7)    Should decanting of water from barges be required before disposal, PANYNJ will make berthing 
area(s) available for dewatering purpose (Section 00903).  The Contractor may use the berthing area 
designated by the Contracting Officer for this project unless otherwise directed by the Contracting 
Officer. 
 
The New Jersy Marine Terminals Berth 63 at the Port Newark/Elizabeth Marine Terminal is the 
dewatering site that NYNJPA is providing for this contract, A 400 feet berth located on the north side of 
the Elizabth channel in New Jersey; is available for mooring a dewatering scow. (Section 00903) 
 
POC for the berth is Gregory Bulthaup (973)-690-3482.  
 
All operation and management rules shall be in accordance with the requirements specified in the State of 
New Jersey Water Quality Certificate (WQC)/Federal Consistency and NY WQC (Section 00902).  
  
6.7   The Contractor shall submit a schedule for disposal of non-rock dredged material to the disposal 
facility and Point of Contact to the Contracting Officer's Representative at least 30 calendar days prior to 
the commencement of the dredging of said material.  The schedule shall indicate the anticipated flow of 
material. 
 
6.8   The towing vessel captain is responsible to ensure, prior to the departure of the towing vessel from 
the dredge site, that the forecasted weather and sea conditions at the expected time of arrival at the 
disposal facility will allow for safe conditions.  If upon arrival at the disposal site facility, prevailing 
conditions are such that deviation from the operating procedures of the disposal facility is necessary to 
ensure the safety of the operation, the responsibility for the determination of a minimum safe speed for 
the towing vessel, and a minimum safe distance will rest solely with the captain of the towing vessel. 
 
6.9   The Contractor shall be responsible for the transport of dredged material and the tie -down of the 
scow to the designated location identified by the disposal operator.  The Contractor is required to take all 
necessary precautions for the safety of, and to provide necessary protection to prevent damage, injury or 
loss to any person or property, including but not limited to: a) All employees of the Contractor, public, 
and other persons and entities who may be affected by thereby; b) the physical structure(s) in surrounding 
the navigation channel; and c) other property at the upland disposal facility, including piers, docks, berths, 
vessels, markers, lights, buoys, and other structures.  
 
6.10   The dredging and placement logs for dredged material unsuitable for placement at the HARS 
placement shall be completed and attached to the Contractor's daily CQC report and submitted on a daily 
basis. 
 
6.11    The USACE certified dredge inspector shall verify acceptance of the dredge material unsuitable for 
the placement at the HARS from the upland facility at the time of arrival. 
 
7.   PLACEMENT OF DREDGED MATERIAL AT OPEN-WATER PLACEMENT SITES 
 
Dredged Material Placement Protocol for the HARS. For CLIN 0001AG and CLIN 0005A and CLIN 
0006A the following requirements are applicable. All non-rock dredged material overlying the red-brown 
silt and clay that is capable of being dredged with an "Environmental" Bucket shall be removed under 
CLIN 0001AC, CLIN 0005B and CLIN 0006C 
 
All of the provisions, guidelines, requirements, and instructions (PGRIs) in this section of the contract 
specification must be completed/complied with before any dredged material may be placed at a 
designated ocean placement site.  Many of the PGRIs must be completed/complied with prior to the start 
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of dredging.  Any misplaced dredged material deemed to constitute a potential hazard to navigation by the 
Corps will be the sole liability of the dredging contractor to remove, as directed by the Corps.  This would 
include, for example, placement of dredged material in a navigation channel that results in a mound or 
causes an area of shallower water within the channel; or any dredged material placed above a permitted 
depth associated with an artificial reef.  The dredging contractor will assume all expenses and liabilities 
associated with creating mounds of dredged material above a permitted depth at an artificial reef site and 
expenses and liabilities associated with bringing such mounds below permitted depths. 
 
7.1  Personnel Notification:  This section of the contract specification must be provided to all contractor 
personnel working on any aspect of open-water placement of dredged material associated with this 
project, including personnel loading scows at the dredging site, personnel working on scows at the dredge 
site, personnel onboard towing vessels at the dredging site or while towing scows, including USACE NY 
District certified Inspectors of Open Water Disposal of Dredged Material (Corps Disposal Inspectors 
(CDIs)), and personnel aboard scows being towed.  All personnel associated with loading of scows, 
transportation of dredged material, and placement of dredged material must be familiar with the 
guidelines and requirements contained in this portion of the contract specifications.  Prior to the start of 
dredging, the contractor must submit a letter to the NY District listing the name, position title, and job 
description of each person who will be working on the towing vessels used to transport dredged material, 
each person who will be loading the scows with dredged material at the dredging site, and anyone else 
involved with scows at the dredge site or while being towed to the designated placement location.  This 
letter must include verification that each person has been provided a copy of this portion of the contract 
specification, has read this portion of the contract specification, and understands the requirements 
described in this contract specification as related to their job duties.  Additional guidelines and directives 
may be provided at any time during the duration of the dredging project and will become part of the 
contract specifications. 
 
7.2 Ocean Placement Locations: for HARS and ROCK     
 
For CLIN 0001AG and CLIN 0005A and CLIN 0006A: the Government has identified the Historic Area 
Remediation Site (HARS) for placement of dredged material, approved for ocean disposal, removed 
under this contract.  However, barges that contain less than 25% non-rock material (i.e., vessels which 
contain 75% or more rock material) should not be transported to the HARS.  (Non-rock material is 
defined as material that is less than 2.5 inches in diameter.) 
 
7.2.1   HARS 
The Contractor shall perform dredged material placement at specific locations within the HARS, defined 
by the following perimeter coordinates: 
 
Point   LatitudeDMS   LongitudeDMS   LatitudeDDM   LongitudeDDM 
B    40o 25' 23" N   73o 53' 34" W   40o 25.38' N     73o 53.57' W 
D    40o 25' 22" N   73o 52' 08" W   40o 25.37' N     73o 52.13' W 
F    40o 23' 13" N   73o 52' 09" W   40o 23.22' N     73o 52.15' W 
G    40o 23' 13" N   73o 51' 28" W   40o 23.22' N     73o 51.47' W 
H    40o 22' 41" N   73o 51' 28" W   40o 22.68' N     73o 51.47' W 
I    40o 22' 41" N   73o 50' 43" W   40o 22.68' N     73o 50.72' W 
L    40o 25' 22" N   73o 50' 44" W   40o 25.37' N     73o 50.73' W 
N    40o 25' 22" N   73o 49' 19" W   40o 25.37' N     73o 49.32' W 
O   40o 21' 35" N   73o 49' 19" W   40o 21.58' N     73o 49.32' W 
Q    40o 21' 36" N   73o 52' 08" W   40o 21.60' N     73o 52.13' W 
T    40o 22' 08" N   73o 52' 08" W   40o 22.13' N     73o 52.13' W 
U    40o 22' 08" N   73o 53' 34" W   40o 22.13' N     73o 53.57' W 
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DMS = Degrees, Minutes, Seconds 
DDM = Degrees, Decimal Minutes 
 
7.2.2   The Contractor will also use exact placement criteria set by the New York District Corps of 
Engineers.  All placement of dredged material within the HARS will occur in strict accordance with the 
guidelines and locations attached to these specifications, and any future updates when provided by 
USACE, particularly at the pre-construction meeting. 
 
7.2.3   All non-rock material approved for ocean disposal, excluding floating debris and trash, shall be 
transported to the HARS, unless otherwise directed. 
 
7.2.4   Rock 
 
For CLIN 0001AL and CLIN 0006B: The Government has identified a reef (section 00903) for 
placement of dredged rock (i.e., vessels that contain 75% or more rock material) that is approved for 
ocean disposal. (See map in section 00903) 
 
The rock material to be dredged, exclusive of all floatable material, will be disposed of at the Reef Site. 
 
Note: The coordinates of the exact location of the grid used for placement of dredged material at the 
HARS will be provided during the pre-construction meeting and may be changed at any time during the 
dredging project. 
 
7.3   General Require ments: ALL PLACEMENT ACTIVITIES MUST BE RECORDED, AND 
REQUIREMENTS ADHERED TO, AS SPECIFIED BELOW. 
 
a.  Twenty four (24) hours prior to departure of the first project vessel from port for the open water 
placement of any dredged material, the Contractor must notify the New York District USACE by 
telephone. Calls regarding departures must be made to the Dredged Material Management Section at 
(212) 264-1853 or 5620.  The Contractor must furnish the Contractor name, project name, inspector name 
and estimated time of departure. 
 
b.  The Contracting Officer, or his Representative, reserves the right to have Corps of Engineers and/or 
Environmental Protection Agency employees and other invited representatives accompany all trips to the 
placement site to certify compliance with any contract specifications or environmental regulations. 
 
c.  The Contracting Officer, or his authorized Representative, must give notice of sailing by telephone, or 
via direct radio transmission between the Contractor's tug and the US Coast Guard two hours prior to 
departure of a vessel from port.  Telephone calls must be made to (718) 354-4088.    
 
d.  CDIs must submit reports of all placement activities authorized by this contract on the basis of one 
report for each scow of dredged material within 6 hours after each placement event.  Reports must be 
printed from the ADISSPlay system aboard the towing vessel and must be transmitted via a cell phone 
link with the ADISSPlay system, and faxed to NY District at (212) 264-4260.  If the electronic form can 
not be printed, a hand written form must be completed and submitted.  Individual trip reports must utilize 
the USACE Transportation and Placement Log Form (TPLF), which must be fully completed 
electronically on board the towing vessel, or manually if equipment failure prevents electronic 
completion.  Any discrepancies or other concerns noted by the inspector regarding placement activities 
must be reported immediately, via cellular phone from the tug, to the USACE Ocean Placement Manager 
at (212) 264-1853 or (212) 264-5620, the towing vessel captain, the dredging contractor POC not onboard 
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the towing vessel, and the Contracting Officer and/or his Representative.  These personnel are termed the 
"Notification List".  Telephone numbers of personnel on the Notification List must be supplied to all 
CDIs working on the dredging project.  Reports of discrepancies must also be faxed by the CDI as soon 
as possible to (212) 264-4260 and (NY District contract manager).  In addition to the TPLF, a checklist 
must be completed for each ocean placement trip.  Any items receiving a "NO" answer are considered 
discrepancies and must be reported immediately to the Notification List.  Discrepancies that must be 
noted by the CDI on the TPL form and checklist and must be reported immediately to the Notification 
List include, but are not limited to, the following items 
 
 
-A scow has a mechanical problem, a leak, or visible damage that may cause leaking. 
 
-A scow contains more than the maximum volume allowed for placement during a single trip. 
 
-A scow has a noticeable list 
 
-A trail of leaking dredged material is visible behind the scow 
 
-A scow monitoring system (ADISS, ADISSPlay, and ADISSLt) is not functioning properly 
 
-Fathometer, radar, vessel DGPS, and any other equipment/information necessary to conduct CDI duties 
are not present or are not fully functional. 
 
-Scow draft pressure varies more than 20 points, or 1.5 feet of draft, from the value at the dredge site. 
 
-A gradual increase or decrease in scow draft pressure values, exceeding 12 points (or actual scow draft of 
more than 1 foot) is observed. 
 
-Any water depths observed anywhere within an artificial reef boundary within 15 feet of the permitted 
water depth at the reef, or within 15 feet of a depth specified by NY District.  
 
-Placement occurred in the incorrect grid cell 
 
-Any placement outside of the designated placement grid, including locations within the HARS, the 
HARS Buffer Zone, shipwreck Buffer Zones, the HARS No-Discharge Zone, and all areas outside of the 
HARS. 
 
CDIs should check each item as appropriate, at the dredging site, while underway to the placement 
location, during placement, and following placement.  Copies of the checklist must be completed by CDIs 
during each placement trip, signed and dated by the CDI, and submitted to the NY District on a weekly 
basis.  Any discrepancies must be recorded on the TPLF or a separate report.  Separate reports must 
include the name of the CDI, the date and time of the incident, and a detailed description of any 
discrepancy.  These supplemental reports must be submitted at the same time TPLFs are submitted. 
 
 
e.  Contractor must receive grid coordinates for the placement location at the HARS before dredging 
starts; usually at the pre-construction meeting. Individual grid cells may be as small as 100 feet wide and 
200 feet long.  Placement must be made while towing scows in the direction of the longest grid cell 
dimension, unless otherwise directed by the NY District.  All placement events must be recorded and 
signed by the master of the tow.  Copies must be submitted to the U.S. Coast Guard no later than the 
fourth day after each week of activity.  The Coast Guard address is: 
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Captain of the Port of New York 
212 Coast Guard Drive 
Staten Island, New York 10305 
 
 f.   Every vessel engaged in the transportation of dredged material must have its name or number, and 
owner's name, painted in letters and numbers at least fourteen (14) inches high, on both port and starboard 
sides of the vessel.  These names and numbers must be kept distinctly legible at all times, and vessels not 
so marked, cannot be used to transport or dump dredged material 
 
7.4   Placement of Dredged Material Suitable for Ocean Disposal,  
General: 
 
a.  A National Marine Fisheries Services-approved Observer, at the Contractor's expense, must be aboard 
the tug transporting a loaded scow to the ocean placement sites.  The observer will have the responsibility 
for determining the presence of endangered species (sea turtles and whales) during transit to, and upon 
arrival at the location for all placement activities.  Upon arrival at the placement site, placement of 
dredged material may occur only if no specimens of endangered species are observed to be present within 
a 0.25 nautical mile of the placement site.  If endangered species are observed to be present within 0.25 
nautical mile of the designated placement location, then the placement of dredged material must not 
occur.  Placement of the dredged material may occur only when the observed animals have moved outside 
the 0.25 nautical mile zone around the designated placement location, or have completely departed the 
site.  In all such cases where whales or sea turtles have been encountered, the observer must submit a 
written report incorporating the following information: animal type (Whale or sea turtle); the specific 
species (if known); the date, time and location of the sighting (latitude, longitude); approximate distance 
away from the vessel and scow/barge; number of individuals observed; behavior (feeding, nursing, 
migrating, etc.,).  If a CDI is to be used for this function, he/she should possess or acquire, prior to the 
initiation of the project, valid certification from the National Marine Fisheries Service or other accredited 
agency of training on techniques for identifying species, and preparing applicable reports for instances 
where endangered species are encountered.  Twenty-one (21) days prior to departure of the first project 
vessel from port for open water placement of any dredged material, the Contractor must submit a letter to 
the New York District with the names and certification information of all NMFS Observers who will be 
working on the project. The Contractor must furnish Observer names, companies Observers are affiliated 
with if not independent Observers, and the expected duration of employment of Observers who will begin 
service at the start of the project.  CDIs who are also NMFS Observers may fulfill the duties of both 
positions. 
 
b.   The towing vessel captain and the CDI must jointly determine and agree, prior to the departure of the 
towing vessel from the dredging site, that the forecasted weather and sea conditions at the expected time 
of placement of dredged material within the HARS will allow the full release of the material from the 
scow at the designated location.  If weather/sea conditions will not permit placement of dredged material 
at the designated grid cell, the scow must not be towed from the dredging site until conditions improve 
and allow safe and accurate dredged material placement.  The distance from the dredging site to the 
placement location at the HARS site may require careful monitoring of marine conditions and forecasts.  
If upon arrival at the placement site, prevailing conditions are such that deviation from the placement 
parameters is necessary to ensure the safety of the operation, the responsibility for the determination of a 
minimum safe speed for the scow, and a minimum towing distance to ensure the safety of the operation, 
will rest solely with the captain of the towing vessel.  In any case where such deviation occurs, the CDI 
must note the alteration and reason for the deviation upon the TPLF.  Additional guidelines to be 
followed during the placement of any dredged material within the artificial reef site are as follows: 
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c.   The distance between the towing vessel and the placement scow when placing the dredged material 
must be noted by the CDIs on the TPL form used to document each trip.  A hand-held laser range finder, 
manufactured no earlier than 1998 and rated to measure accurate distance to at least 1000 yards, must be 
aboard each towing vessel for use in determining the distance between the towing vessel and placement 
scow. 
 
d.  DGPS navigation and fathometer equipment must be present and fully operational on board the towing 
vessel and must be calibrated periodically in accordance with the manufacturer's guidelines.  The 
instrumentation must also conform to current industry standards.  Re-calibration of the instrumentation 
will be required in instances where major modifications to the towing vessel have been made.  Specific 
documentation certifying the accuracy of instruments may be requested by the USACE.  Fixed aids to 
navigation, with known latitude-longitude coordinates, should be used periodically to double-check the 
accuracy of navigation equipment.  Likewise, locations with a known depth and stable bottom should be 
used to periodically double-check accuracy of fathometers. 
 
e.  The Contractor or its authorized dredging or towing contractor must equip each scow, which transports 
dredged material for placement with an Automated Disposal Surveillance System (ADISS) developed by 
Science Applications International Corporation (SAIC), which consists of ADISS boxes on scows, and 
ADISS/ADISSLt units on towing vessels.  Before each departure, the USACE certified Inspector must 
ensure that the ADISS box is in good working order (i.e. ADISSPlay System on towing vessel indicates 
communication with ADISS System is active) and that the ADISSLt system is functional and ready for 
potential use as a backup to ADISS/ADISSPlay.  Furthermore, the CDI and the Scowman ,if used, must 
jointly continue to monitor the functioning of the ADISS box during each trip.  Should the CDI suspect at 
any time that the ADISS box is not functioning properly (i.e. ADISSPlay System malfunctions), the CDI 
must immediately contact the USACE Ocean Placement Manager at (212) 264-1853 or (212) 264-5620 
and the ADISS contractor at 1-800-729-4210.   Latitude-longitude coordinates of the scow, displayed by 
the ADISS systems, should be periodically checked against latitude-longitude coordinates of tugboats, 
when passing the same, fixed geographic position (i.e. channel marker).  The coordinates should be 
approximately the same.   Discrepancies should be noted and investigated through contact with the Corps 
Ocean Placement Manager and ADISS coordinator. 
 
f.  Scows may not be transported from the dredging site for offshore placement of dredged material unless 
the tugs DGPS navigation system, ADISS/ADISSPLay/ADISSLt systems, tug fathometer, hand-held 
laser rangefinder, scow radio-control system (if used), and backup radio on scow(if scowman is used) are 
all in full working order and provide correct information.  However, if SAIC personnel are 
servicing/repairing the ADISS/ADISSPlay equipment, the ADISSLt equipment may be used, and an 
affected scow may be transported for ocean placement.  ADISSLt must only be used on two consecutive 
placement trips of a scow.  ADISSLt is an emergency backup to the ADISS/ADISSPlay equipment and 
must not be routinely used.  
 
7.5   Protocol for Placement of Dredged Material at Open Water Sites: 
To help ensure proper placement of dredged material at the Historic Area Remediation Site (HARS), the 
following placement protocol must be followed: 
 
a.  Prior to leaving the dredging site, scows must be inspected to ensure correct operation of mechanical 
features.  Scows must also be inspected for the presence of any conditions that may cause navigation 
problems.  The scow radio-control system (if used on the project) and the ADISS/ADISSPlay and 
ADISSLt systems must be inspected for correct operation.  A hand-held laser range finder, with a range 
of at least 1000 feet, manufactured no earlier than 1998, must be carried aboard each towing vessel.  
Hand-held laser range finders must be tested prior to departure from the dredge site.  If any problems with 
the scow, radio-control system, ADISS/ADISSPlay/ADISSLt systems, or range finder are encountered, 
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corrections must be made before offshore transport of the scow may proceed, except when SAIC 
personnel are onboard or attempting to fix an ADISS/ADISSPlay problem, in which case placement 
would proceed using the ADISSLt equipment. However, ADISSLt must not be used on more than two 
consecutive placement trips. 
 
b. Scows must be inspected for the presence of any conditions that may cause potential leakage.  Prior to 
loading an empty scow at the dredging site, the empty scow must be inspected for presence of large dents 
or visible holes.  Any visible holes must be repaired prior to placing any dredged material in the scow.  
Dents must be closely examined to ensure that a hole is not present, or that the hull strength is not 
compromised.  The juncture of the two split hulls, when the scow is closed, must form a straight line and 
the rubber gasket must form a tight seal.  Damage to the rubber seal or juncture must be repaired prior to 
loading the scow. Scow draft/pressure values at the dredging site at the time the scow is towed away for 
open-water placement must be recorded on the TPL form by the CDI.  Scow draft/pressure values must 
also be recorded 30 minutes after departing the dredge site.  Scow draft/pressure values at the designated 
placement location, just prior to scow door opening, must also be recorded on the TPL form by the CDI. 
 
c. Scows must be observed for potential leaking of dredged material, as indicated by visible turbidity 
plumes (muddier water) behind the scow, or significant change in the scow draft pressure value (20 points 
of the value displayed on the ADISSPlay system when leaving the dredging site when the starting value is 
= 100). For example, if the scow pressure when departing the dredging site is 100, then any value above 
120, or below 80, observed while underway to the placement location or anytime prior to opening the 
scow at the designated placement location, must be reported immediately to the Notification List.  If the 
starting pressure is less than 100, then any change greater than 20% of the starting value must be reported 
immediately to the Notification List.  For example, if the starting scow draft pressure value is 80, any 
value above 96, or below 64, must be reported immediately.  If the ADISSPlay system displays actual 
scow draft during transport, changes in draft 1.5 feet of the draft recorded when departing the dredging 
site must be reported to the Notification List immediately.  The scow draft pressure values, or actual draft 
values displayed by the ADISSPlay system, must be recorded on the TPLF for every trip, regardless of 
the values or variability.  Scows exhibiting draft changes significant enough to require immediate 
notification may be leaking.  A gradual increase or decrease in scow draft of more than one foot (~12 
pressure value points) may indicate leakage, and must be noted on the TPLF, and also must be reported to 
the Notification List immediately.  If the scow has not reached the Verazanno Narrows bridge, the scow 
must be towed back to the dredging site to determine the cause of the change in draft.  If the scow is 
seaward of the Verazanno Narrows bridge, the scow may be transported to the designated placement 
location.  In this case, the scow draft should continue to be highly scrutinized for the possible need for 
emergency procedures.  If a situation arises that requires emergency dumping of dredged material, all 
reasonable efforts to dump outside of navigation channels must be made.  Steady, gradual changes in 
scow draft may also indicate that dredged material is leaking from the scow, or water is leaking into the 
scow's hull.  If gradual draft changes appear to occur regularly, the scow must be examined to determine 
if a leak is present. 
 
d.  After ensuring that all inspections have been performed at the dredging site, and compliance with all 
provisions and guidelines associated with scow loading and use has been met, scows must be brought to 
the designated grid cell, or coordinates, of the HARS, or other designated placement location, using the 
DGPS navigation systems of the tugboat and the ADISSPlay system onboard the tugboat.  Placement in 
the appropriate location, and scow draft immediately prior to scow door opening, must be documented by 
the CDI using the ADISSPlay system while the scow position and draft information are monitored 
automatically by the ADISS system.  Scows should be towed no faster than 2 knots, unless weather/sea 
conditions require higher speed to maintain safe and reliable navigation.  Lengths of towlines should be 
no longer than 200 feet, unless weather/sea conditions require longer tow lengths to maintain safe and 
reliable navigation.  Regardless of the conditions at the time of placement, tow lines must not be longer 
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than 500 feet at the time of placement.  CDIs must measure the distance from the towing vessel to the 
scow at the time of placement using the hand-held laser range finder and record the value on the TPL 
form. 
 
e.  If the ADISSPlay system does not show reliable DGPS coordinates in the vicinity of the designated 
placement grid or other designated placement location, or is not functional, the ADISSLt system must be 
used to locate the placement site and estimate the scow position during placement.  Length of towlines 
must be measured using the hand-held laser range finder.  The bearing to the scow from the towing vessel 
must also be noted at the time of placement.  Tow lengths must be less than 200 feet unless ocean/weather 
conditions require longer lines for safe navigation.  Vessel navigation must be maintained in the direction 
of the maximum grid dimension for all placements, to the greatest extent possible.  The angular 
displacement of the scow from the towing vessel course (track line) must be estimated by sighting the 
scow behind the towing vessel while holding a protractor with the 90 mark pointing directly behind the 
towing vessel in line with the vessel track line(wake).  A pencil must then be used to point at the scow, to 
the left or right of the 90 mark, to determine the angular displacement off of the towing vessel track line, 
recorded as degrees to the left or right when sighting the scow, rounded to the nearest 5.  Scows directly 
behind the tug would be reported at 0 angular displacement. (a scow displaced 10 to the left of the 90 
mark on the protractor would be reported as 10 left, etc.) This angle must be recorded on the TPL form, 
along with the following information if this option is used: 
 
1)   Coordinates of the tug at the start and end of placement 
2)   Length of tow line (distance from tug stern to scow bow) 
3)   Angular displacement of scow from trackline of tug 
4)   Estimate of lateral displacement of scow from the towing vessel trackline 
5) Estimated longitude and latitude of scow at time of door opening and closing 
The lateral displacement may be estimated by the following formula (for angular displacements up to 20):   
 
displacement = towlength x sine of angular displacement 
 
The following values of sine may be used: 
 
 5 degrees of angular displacement - sine = 0.087 
10 degrees of angular displacement - sine = 0.174 
15 degrees of angular displacement - sine = 0.259 
20 degrees of angular displacement - sine = 0.342 
 
For example, when using a 200 foot towlength, a scow is observed to track 15 degrees to the right of the 
tug trackline. The estimated displacement of the scow is  
 
200 feet x 0.259 = 52 feet 
 
This means that when plotting the scow position on a map of the placement area, the scow would be 
plotted ~50 feet to the right and ~200 feet behind the position of the tug.  The errors in estimating increase 
with longer towlengths.  Because of this, it is critical to maintain as short a towlength as possible if the 
ADISSLt system or tug's DGPS navigation system is used for placement.  Perimeter grid cells are not 
permitted for use if ADISS/ADISSPlay is not functioning.  The closest adjacent grid cell toward the 
center of the grid must be used. 
 
f.  If the ADISSPlay and ADISSLt systems do not show reliable DGPS coordinates in the vicinity of the 
designated placement grid or other designated placement location, or is not functional, or weather/sea 
conditions prevent reliable maneuvering of the scow, the tugboat DGPS must be used to position the scow 
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at the center of the grid, or other backup  location in the grid as specified by NY District.  Length of 
towlines must be measured using the hand-held laser range finder.  The bearing to the scow from the 
towing vessel must also be noted at the time of placement.  Tow lengths must be less than 200 feet unless 
ocean/weather conditions require longer lines for safe navigation.  The angular displacement of the scow 
from the towing vessel course (track line) must be estimated by sighting the scow behind the towing 
vessel while holding a protractor. This angle must be recorded on the TPL form, along with the following 
information if this option is used: 
 
1) coordinates of the tug at the start and end of placement 
2) length of tow line (distance from tug stern to scow bow) 
3) angular displacement of scow from trackline of tug 
4) estimate of lateral displacement of scow from the towing vessel trackline 
5) estimated longitude and latitude of scow at time of door opening and closing 
 
g.  If weather and/or sea conditions prevent reliable measurement of towing distance using the hand-held 
laser range finder, the towing vessel's radar must be used to determine the distance and bearing to the 
scow.   
 
h.  If neither the ADISS/ADISSPlay, ADISSLt, nor the tugboat DGPS systems provide navigation 
coordinates, the scow must be brought to a suitable location for correction of navigation problems.  
Placement of dredged material is not allowed if a reliable DGPS system is not providing coordinates at 
the time of scow door opening.   
 
i. The grid center, or other backup placement location, will only be used if steps (d) and (e) are attempted 
without success, or when inclement weather/sea conditions prevent reliable maneuvering of the scow.  
The grid center should not be used if inclement weather conditions persist.  Placement at the grid center is 
an emergency procedure.  Regardless of the size of the grid, the scow must be towed with a length of 
towline such that, at the time of placement, both the scow and towing vessel are both within the grid 
boundary.  If an ADISS system fails after leaving the dredging site, the scow must not be used again until 
a fully operational ADISS system is installed.  However, if SAIC personnel are onboard or on their way 
to the transporting vessel to service/repair the ADISS/ADISSPlay system, the scow may be used to 
transport dredged material while using the ADISSLt system.  The ADISSLt system may be used for up to 
two consecutive placement trips while awaiting SAIC personnel to service the equipment.  No more than 
two consecutive trips to ocean placement sites may be made without the ADISS/ADISSPlay equipment 
fully functioning. 
 
j.  If radio communication with the scow is lost, preventing operation of radio-controlled scows, a person 
must board the scow to either fix the problem or operate the scow.  Voice contact, through radio or direct 
communication, must be maintained with the scowman, or other personnel, riding aboard the scow, for 
the duration of the placement trip.  Scow opening must only occur when a direct, voice command has 
been given to personnel aboard the scow, or when radio communication with radio-controlled scows is 
maintained.   If the radio control system can not be fixed, the scow must be towed to the designated 
placement location and manually discharged according to the guidelines and instructions contained in 
paragraphs d through i, above.  If the scow's engine can not be operated by the radio-control system, and 
the scow is boarded to attempt to fix the engine, the scow must be located at the designated placement 
position if the scow's engine is started.  Past use of radio-controlled scows revealed that manually starting 
a scow's engine after a failed radio-controlled engine start could cause the "scow open" command to be 
completed, causing the scow to dump at the location of engine startup.  Any problems with a radio control 
system must be fixed prior to subsequent use of the scow.  The CDI must note on the TPL form any time 
the radio-controlled scow system malfunctions and manual discharge is required, and immediately notify 
the Notification List. 
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k. A primary and backup radio must be onboard all manned scows, along with backup power supplies.  
Hand signals must never be used will to direct the scowman regarding scow opening/closing.  All 
personnel aboard scows, or who may board scows while transporting dredged material, must be informed 
that discharge of dredged material will only be allowed while voice communication is maintained.  
 
l.  To help ensure that dredged material is transported and placed at the HARS in accordance with the 
guidelines described above, the following checklist has been prepared.  Items in the checklist must be 
reviewed by the CDI at the dredging site, while underway, and at the HARS.  Any item on the checklist 
that receives a "NO" answer must be reported immediately to the Notification List.  If the "NO" answer is 
related to the ADISS/ADISSPlay/ ADISSLt systems, SAIC must also be notified immediately at (401) 
261-4931 or (401) 847-4210.  These discrepancies must be noted on the TPLF associated with the trip 
using the letter-number code associated with each item.  Each placement trip to the HARS must use a 
checklist, to be completed by the CDI working aboard the towing vessel, using the ADISSPLay software 
or by hand.  A supplemental report must be filed and faxed to NY District at (212) 264-4260 if space on 
the TPLF is not sufficient to explain the discrepancy.  The first time a "NO" answer occurs, the 
notification list must be notified.  However, if the same item continues to receive "NO" answers, 
telephone calls should not be made until the problem is corrected, or if more than three additional trips 
occur without the deficiency being corrected. 
 
Checklist copies must be signed and dated by the CDI and placed in a file.  All original, signed checklists 
associated with this project must be submitted to the NY District on a weekly basis for the duration of the 
project.  Checklists must be hand delivered or mailed to: 
 
U.S. Army Corps of Engineers, NY District 
Dredged Material Management Section 
Room 1937, CENANOP-SD 
26 Federal Plaza 
New York, NY  10278-0090 
Attn:  Dr. S.C. Knowles 
 
m.  Original copies of TPL forms for each trip to the HARS, signed and dated by the CDI on duty during 
each trip, must be submitted to the Dredged Material Management Section at the above address at the 
completion of the project, or after a CDI has discontinued working as a CDI on the project, either 
temporarily or permanently. 
 
n.  If the CDI answers "NO" to any item in Part A, dredged material must not be transported from the 
dredging site until any discrepancies have been corrected.  Only after all requirements have been met, 
equipment/supplies are operable and available, required information has been supplied, etc., as indicated 
by the CDI being able to answer "YES" to all items, is dredged material allowed to be transported from 
the dredging site. 
 
o.  Two exceptions to this exist:  1) If a backup scow is used, it should be noted on the TPL form, but 
normal placement can continue.  2) When the ADISS/ADISSPlay systems are malfunctioning, dredged 
material may be transported from the dredging site if SAIC personnel are onboard to fix/service the 
equipment, or if ADISSLt is functioning.  If any of the items in Part A answered "NO" by the  CDI, the 
Notification List must be contacted immediately, even if SAIC personnel are onboard the towing vessel.  
Telephone numbers of personnel on the Notification List must be supplied to all CDIs working on the 
dredging project.  Reports of discrepancies or unusual events must also be faxed by the CDI as soon as 
possible to (212) 264-4260 and other numbers if required by NY District.  Discrepancies must be noted 
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on the TPLF using the code letter/number associated with each item in the lists.  A supplemental report 
must also be faxed if the incident can not be adequately documented on the TPLF. 
 
p.  Parts B and C of the checklist pertain to activities/requirements of CDIs while underway to the 
designated placement location and at the placement location, respectively.  All of these items must be 
verified by the CDI aboard the transportation vessel.  If any of these items are answered "NO" by the 
CDI, the Notification List must be contacted immediately, and any supplemental reporting completed.  
 
PART A.  DREDGING SITE (Checklists) 
   
A1___  A legible copy of the permit conditions and guidelines, as related to scow loading, transport, and 
dredged material placement, is in possession of the CDI. 
 
A2___  A legible copy of the Placement Guidelines and placement grid map received at the pre-
construction meeting, or any additional instructions or guidelines as related to scow loading, transport, 
and dredged material placement, is in possession of the CDI. 
 
A3___  The scow being used to transport the dredged material is mechanically sound, does not leak, and 
has no visible damage that may cause leaking. 
 
A4___  A regularly used scow was used. 
 
A5___  A scow loading table for the scow being towed is aboard the towing vessel and available for the 
CDI to use.* 
 
A6___  An estimated dredge material density has been provided by the dredging contractor.  Estimated 
density is: ________ 
 
A7___  The material being dredged has been observed by the CDI for general characteristics (grain size, 
color, consistency).  Majority of material is dry/thick/watery, color:______, mud/sand/gravel/rock. 
 
A8___  For scows loaded with any rock (rock is defined as any stones greater than 2.5 inches in 
diameter), the estimated rock percent has been recorded on the TPL form. 
 
A9___  An estimate of the volume of material in the scow has been calculated by the CDI using the scow 
loading table and recorded on the TPL form. 
 
A10__  Scow contains less volume of dredged material than the maximum volume allowed for placement 
during a single trip. 
 
If a scow contains a volume of dredged material greater than the maximum volume allowed for placement 
during a single trip, the volume must be decreased below the maximum volume before the dredged 
material can be transported away from the dredge site. 
 
A11__  The scow monitoring systems (ADISS, ADISSPlay, and ADISSLt) are fully operational and are 
functioning. Any ADISS/ADISSPlay/ADISSLt malfunctions must be reported immediately to the ADISS 
contractor (401-847-4210 or 401-261-4931).  Transportation vessels are not allowed to leave the dredging 
site with any dredged material if the ADISS/ADISSPlay/ADISSLt systems are not fully operational.  
However, if SAIC personnel are onboard the transporting vessel to service the equipment, or in 
communication with the CDI via cellphone or radio, or on the way to repair/service the equipment, the 
vessel may depart from the dredging site while malfunctions are being repaired/corrected.  In this case, 
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the ADISSLt equipment must be used and the scow may be transported from the site.  If the 
ADISS/ADISSPlay equipment is not functional, the ADISSLt equipment may only be used on two 
consecutive offshore placement trips using an affected scow.  No more than two consecutive trips without 
ADISS/ADISSPlay can ever be made. 
 
A12__  The scow draft pressure value, as displayed by the ADISSPlay system, has been recorded on the 
TPL form. (this value should be noted a few minutes after leaving the dredging site, while being towed, to 
allow the material in the scow to shift and settle) 
 
A13__  A fathometer is fully operational, functioning, and installed on the transporting vessel. 
 
A14__  A radio onboard the transporting vessel is operable and can receive NOAA marine weather 
forecasts and ocean conditions. 
 
A15__  Current and forecasted marine weather and ocean conditions at the designated placement location 
have been monitored on the radio and will allow safe and accurate placement of dredged material.  Winds 
at a reporting station closest to the placement location are presently blowing _______ from the ____, with 
_____ ft seas.  Winds forecast for the placement location are ______ from the ___, with ____ seas. 
 
A16__  DGPS navigation system is fully operational, functioning, and installed aboard the transporting 
vessel. 
 
A17__  A radar system is fully operational, functioning, and installed aboard the transporting vessel. 
 
A18__  Radio-control system for scow operation (if scowman is not used) is fully operational and 
functioning. 
 
A19__  Radio and backup radio system, for communication between scows and towing vessels, are 
aboard scow (if scowman is used), and are fully operational and functioning. 
 
A20__  Hand-held laser range finder, manufactured no earlier than 1998, with at least a 1000 foot range, 
is aboard towing vessel, fully operational and functioning, and available for CDI use, along with a set of 
backup batteries. 
 
A21__  A fully operable cell phone that can send and receive calls is in the possession of the CDI onboard 
the towing vessel. 
 
A22__  A protractor is available for use by the CDI aboard the towing vessel. 
 
A23__  A pair of dividers, for map/chart distance scaling, is available for use by the CDI aboard the 
towing vessel. 
 
A24__  An up-to-date nautical chart that includes the placement area is available for use by the CDI. 
 
A25__  CDI is provided full access to fathometer, radar, vessel DGPS, and any other 
equipment/information necessary to conduct CDI duties. 
 
A26__  Full compliance with any other contract or regulatory requirements related to dredged material 
placement has been met. 
 
A27__  Time of departure from dredging site has been recorded on the TPL form. 
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A28__  All other information relative to the dredging site has been entered into the TPL form. 
 
*  Scow loading tables for each scow used on a dredging project must be provided to the CDIs working 
on the project.  CDIs must be provided an estimated dredged material density by the dredging contractor 
for each loaded scow.  The dredged material density and scow draft must be used by the CDIs to estimate 
the volume of dredged material in each scow at the start of each trip to the designated dredged material 
placement location.  This estimated volume must be recorded on the USACE Transportation and 
Placement Log (TPL) form. 
 
PART B .  ENROUTE TO THE PLACEMENT LOCATION (Checklists) 
 
B1___  ADISS scow pressure/draft has been recorded on the TPL form thirty minutes after leaving the 
dredging site. 
 
B2___  Scow draft is being monitored with ADISSPlay system to detect sudden or gradual changes in 
draft. 
 
B3___  If the CDI is also a NMFS certified marine mammal/endangered species observer, observation 
and appropriate reporting is conducted. 
 
B4___  Scow draft pressure varies less than 20 points, or 1.5 feet of draft, from the value at the dredge 
site. 
 
B5___  A gradual increase or decrease in scow draft pressure values, exceeding 12 points (or actual scow 
draft of more than 1 foot) is not observed. 
 
B6___  Scow does not appear to be listing. 
 
B7___  Water behind scow has been observed, if possible, to ensure that no turbid water plumes are 
present. 
 
B8___  A fixed reference position, such as a channel marker, has been used to ensure that the towing 
vessel DGPS and scow DGPS positions agree. 
 
B9___  Marine weather and sea conditions present and forecast to be present at the placement location are 
periodically monitored.  The CDI and towing vessel captain may decide to return to the dredging site 
based on an updated marine forecast. 
 
PART C.  IN THE VICINITY OF THE PLACEMENT LOCATION (HARS AND/OR REEF) 
 
For artificial reef placement: 
 
C1___  Water depths were continuously monitored (a reading taken at least every 5 seconds) with the 
towing vessel fathometer while navigating anywhere within the reef boundary.(towing vessel crew must 
also monitor water depths) 
 
C2___  All water depths observed anywhere within the reef boundary were at least 15 feet deeper than the 
permitted water depth at the reef.   
 



Am-2- Section 02900 24

If any depths less than or equal to 15 feet deeper than the permitted reef depth, or other depth specified by 
NY District, are observed anywhere at the reef site, using the towing vessel fathometer, the incident must 
be reported immediately to the Notification List, and the Artificial Reef manager, and all areas within 200 
feet of the shallower water must not be used for placement of dredged material.  Other vessels used for 
transportation of dredged rock must be notified of the observation, provided coordinates, and instructed 
not to place additional rock closer than 200 feet of the reported position. Anytime depths within 15 feet of 
the permitted reef depth, or other specified depth, are noted by observing a fathometer while traversing a 
reef site, the geographic coordinates and depths must be recorded and reported, even if the same locations 
were previously noted and reported. 
 
C3___  If depths less than or equal to 15 feet deeper than the permitted reef depth, or other specified 
depth, are observed anywhere in the reef, the latitude, longitude and depth has been recorded.   
 
LATITUDE _____________  LONGITUDE _____________ DEPTH______ 
 
For all ocean placement locations: 
 
C4___  Scow radio control equipment operates without any problems. 
 
C5___  Placement occurred in correct grid cell and was coordinated with towing vessel crew. 
 
C6___  Scow draft information immediately prior to scow door opening has been recorded on the TPL 
form. 
 
C7___  TPL form was completed using the ADISSPlay system, or by hand if ADISSPlay malfunctions, 
within 30 minutes of scow door opening. 
 
C8___  ADISS/ADISSPlay/ADISSLt equipment, transportation vessel navigation equipment, and all 
other equipment related to placement of dredged material worked without any problems. 
 
C9___  All activities associated with placement of dredged materials appeared to be conducted in a safe 
manner. 
 
C10__  Nothing occurred that may have resulted in incorrect placement of dredged material. 
 
C12__  TPL form and any supplemental reports faxed to (212) 264-4260 and (201) 433-9232 within 6 
hours of scow door, or hopper bin, opening. 
 
C13__  For reef placement, TPL form also faxed to the applicable State Artificial Reef coordinator within 
8 hours of scow door opening. 
 
C14__  A copy of the TPL form has been signed by the CDI and placed in a file/folder to become part of 
the permanent record of the trip.  All signed TPL forms must be submitted to NY District when offshore 
transport of dredged material associated with the project ends, or when the CDI finishes working on the 
project. 
 
*  Scow loading tables for each scow used on a dredging project must be provided to the CDIs working 
on the project.  CDIs must be provided an estimated dredged material density by the dredging contractor 
for each loaded scow.  The dredged material density and scow draft must be used by the CDIs to estimate 
the volume of dredged material in each scow at the start of each trip to the designated dredged material 
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placement location.  This estimated volume must be recorded on the USACE Transportation and 
Placement Log (TPL) form. 
 
8.   The Contractor shall prepare a Daily Report of Operations form and shall furnish signed copies 
thereof to the Contracting Officer, or his representative, on a daily basis.   Copies shall also be faxed to 
the HARS Manager at (212) 264-4260.  A copy of the form is attached at the end of Section 00901.   
Further instructions on the preparation and submittal of these reports will be provided at the pre-dredging 
conference. 
 
9.   Buoy Removal. 
 
9.1   The Contractor shall notify the Coast Guard, with a copy to the Contracting Officer, at least 30 days 
prior to the date desired for having buoys removed or relocated which interferes with dredging operations.   
Requests may be made telephonically at (718) 354-4191, or by writing to: 
 
Commander, U.S. Coast Guard Activities New York  
 212 Coast Guard Drive  
Staten Island, NY 10305 
 
10. Measurements and Payment. 
Measurement and Payment shall be in accordance with the applicable paragraphs in Section 01270: 
MEASUREMENT AND PAYMENT.    
 
 

-- End Of Section -- 
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